NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 1/31/2014

Control 0500-03-573
Project IM 0451(346)
Highway IH 45
County HARRIS

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.

04/99



SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PRQJIECT: | M 0451(346) CONTRCL: 0500-03-573
COUNTY: HARRI S
LETTI NG 02/ 05/ 2014
REFERENCE NO 0131
PROPCSAL ADDENDUMS
_  PROPCSAL COVER
X BID INSERTS (SH. NO.: 23-28
X CGENERAL NOTES (SH. NO.: SHEET A AND B
X
X

SPEC LI ST (SH. NO.: 3-5 AND 4-5
SPECI AL PROVI SI ONS:
ADDED: 000-2878, 687-005

DELETED: 008-006, 687-004

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
OTHER:

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

Bl D | NSERTS
SHEET 23-28 - CHANGED SP 004 TO SP 005 FOR | TEM 687- 2001.

GENERAL NOTES
SHEET A ON THE PROPCSAL, WAS REVI SED TO MATCH THAT ON PLAN SHEET 26.
(FOUR MODI FI ED STANDARDS WERE ADDED), AND TEXT SH FTED.
SHEET B ON THE PROPOSAL, WAS REVI SED TO MATCH THAT ON PLAN SHEET 26.
REMOVED PARAGRAPHS 6, 7 & 8 PERTAINING TO CASES ***1, ***2, & ***3,
AND ADDED THREE ASBESTOS CONTAI NI NG MATERI AL PARAGRAPHS.  TEXT
SHI FTI NG OCCURRED FROM HERE ON THRU SHEET OO

SPEC LI ST
SHEET 3-5 DELETED SP(008-006), AND ADDED SP(000-2878).
SHEET 4-5 DELETED SP (687-004) AND ADDED SP(687-005).

PLAN SHEETS
SHEET 355 - DESCRI PTI VE CODES NUMBERS REPLACED THE PRI OR ASTERI SKS FOR
| TEMS 434-2102, 434-2103, 434-2128.




PROJECT IM 0451(346)

COUNTY HARRIS

PROPOSAL SHEET
TxDOT
FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
100 |2002 (002 |PREPARING ROW STA 47.200 1
DOLLARS
and CENTS
104 {2001 REMOVING CONC (PAV) SY 45,276.000 2
DOLLARS
and CENTS
104 {2009 REMOVING CONC (RIPRAP) SY 8,789.000 3
DOLLARS
and CENTS
104 {2015 REMOVING CONC (SIDEWALKS) SY 2,767.000 4
DOLLARS
and CENTS
104 |2021 REMOVING CONC (CURB) LF 20,025.000 5
DOLLARS
and CENTS
104 |2023 REMOVING CONC (CTB) LF 89.000 6
DOLLARS
and CENTS
104 [2024 REMOVING CONC (RETAINING WALLS) SY 1,060.000 7
DOLLARS
and CENTS
104 {2037 REMOVE CONC (RAIL) LF 2,322.000 8
DOLLARS
and CENTS
105 |2011 REMOVING STAB BASE AND ASPH PAV (2- | SY 859.000 9
6)
DOLLARS
and CENTS
105 |2036 REMOVING STAB BASE & ASPH PAV(15"-20") | SY 5,763.000 10
DOLLARS
and CENTS

1-28




PROJECT IM 0451(346)

COUNTY HARRIS

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
110 |2001 EXCAVATION (ROADWAY) cY 20,372.000 11
DOLLARS
and CENTS
132 [2006 |005 |EMBANKMENT (FINAL)(DENSCONT)(TYC) | CY 35,281.000 12
DOLLARS
and CENTS
132 [2036 |005 |EMBANK(FINAL)(DC)(TY E)(CSBE) cY 1,515.000 13
DOLLARS
and CENTS
162 |2002 BLOCK SODDING Y% 63,380.000 14
DOLLARS
and CENTS
162 |2003 STRAW OR HAY MULCH Y% 98,434.000 15
DOLLARS
and CENTS
164 [2039 |002 |DRILL SEEDING (PERM) (URBAN) (CLAY) % 14,457.000 16
DOLLARS
and CENTS
164 [2041 |002 |DRILL SEEDING (TEMP) (WARM) % 36,951.000 17
DOLLARS
and CENTS
166 [2001 |001 |FERTILIZER AC 20.730 18
DOLLARS
and CENTS
168 |2001 VEGETATIVE WATERING MG 2,487.500 19
DOLLARS
and CENTS
260 |2006 |003 |LIME TRT (EXST MATL) (6") Y% 59,033.000 20
DOLLARS
and CENTS
260 [2012 |003 |LIME(HYD,COM OR QK)(SLRY)OR QK(DRY) | TON 772.000 21
DOLLARS
and CENTS

2-28




PROJECT IM 0451(346)

COUNTY HARRIS

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
276 2224 CEM TRT(PLNT MX) (CL N)(TY E)(GR 4)(6") SY 59,033.000 22
DOLLARS
and CENTS
292 2007 ASPHALT STAB BASE (GR 2)(PG 64) TON 876.000 23
DOLLARS
and CENTS
292 |2017 ASPHALT STAB BASE (GR 4)(PG 64) TON 2,336.000 24
DOLLARS
and CENTS
360 |2003 |003 |CONC PVMT (CONT REINF-CRCP)(10") SY 41,872.000 25
DOLLARS
and CENTS
360 |2005 |003 |CONCPVMT (CONT REINF-CRCP)(12") SY 22,104.000 26
DOLLARS
and CENTS
361 |2003 |001 |FULL-DEPTH REPAIR CRCP (10") SY 56.000 27
DOLLARS
and CENTS
368 |2001 |001 |WIDE FLANGE PAVEMENT TERMINALS LF 239.000 28
DOLLARS
and CENTS
400 |2005 |004 |CEM STABIL BKFL cY 7,385.400 29
DOLLARS
and CENTS
400 |2016 |004 |CEMENT STAB BACKFILL (INLET OR MH) cY 617.750 30
DOLLARS
and CENTS
402 {2001 TRENCH EXCAVATION PROTECTION LF 7,731.000 31
DOLLARS
and CENTS
403 |2001 TEMPORARY SPL SHORING SF 10,991.000 32
DOLLARS
and CENTS

3-28




PROJECT IM 0451(346)

COUNTY HARRIS

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
416 |2001 |001 |DRILL SHAFT (18 IN) LF 195.000 33
DOLLARS
and CENTS
416 |2003 |001 |DRILL SHAFT (30 IN) LF 946.000 34
DOLLARS
and CENTS
416 |2004 |001 |DRILL SHAFT (36 IN) LF 1,013.000 35
DOLLARS
and CENTS
416 |2005 |001 |DRILL SHAFT (42 IN) LF 84.000 36
DOLLARS
and CENTS
416 |2006 |001 |DRILL SHAFT (48 IN) LF 2,360.000 37
DOLLARS
and CENTS
416 |2007 |001 |DRILL SHAFT (54 IN) LF 1,440.000 38
DOLLARS
and CENTS
416 |2009 |001 |DRILL SHAFT (66 IN) LF 1,065.000 39
DOLLARS
and CENTS
416 |2010 |001 |DRILL SHAFT (72 IN) LF 410.000 40
DOLLARS
and CENTS
416 |2020 |001 |DRILL SHAFT (SIGN MTS)(36 IN) LF 30.000 4
DOLLARS
and CENTS
416 |2021 |001 |DRILL SHAFT (SIGN MTS)(42 IN) LF 36.000 42
DOLLARS
and CENTS
416 |2022 |001 |DRILL SHAFT (SIGN MTS)(48 IN) LF 91.000 43
DOLLARS
and CENTS

4-28




PROJECT IM 0451(346)

COUNTY HARRIS

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
416 (2023 |001 |DRILL SHAFT (SIGN MTS)(54 IN) LF 52.000 44
DOLLARS
and CENTS
416 |2032 |001 |DRILL SHAFT (TRF SIG POLE) (36 IN) LF 30.000 45
DOLLARS
and CENTS
416 |2033 |001 |DRILL SHAFT (TRF SIG POLE) (42 IN) LF 17.000 46
DOLLARS
and CENTS
420 |2003 |002 |CL C CONC (ABUT) CY 80.600 47
DOLLARS
and CENTS
420 |2005 |002 |CL C CONC (FOOTING) CY 591.700 48
DOLLARS
and CENTS
420 |2006 |002 |CL C CONC (RAIL FOUNDATION) CY 189.000 49
DOLLARS
and CENTS
420 |2019 |002 |CL CCONC (CAP) CYy 1,108.400 50
DOLLARS
and CENTS
420 |2033 |002 |CL SCONC (APPR SLAB) CY 16.300 51
DOLLARS
and CENTS
420 |2051 |002 |CL C CONC (COLUMN) CY 710.300 52
DOLLARS
and CENTS
420 |2055 |002 |CL CCONC (COLUMN)(MASSPLACEMENT) CY 1,208.000 53
DOLLARS
and CENTS
420 |2059 |002 |CL CCONC (CAP)(MASSPLACEMENT) CYy 595.000 54
DOLLARS
and CENTS

5-28




PROJECT IM 0451(346)

COUNTY HARRIS

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
420 |2089 |002 |CL FCONC (CAP)(MASSPLACEMENT) cY 114.900 55
DOLLARS
and CENTS
422 {2001 REINF CONC SLAB SF 125,042.000 56
DOLLARS
and CENTS
423 {2009 RETAINING WALL (SOIL NAILED)(FACIA) SF 7,422.000 57
DOLLARS
and CENTS
423 |2018 RETAINING WALL (MSE)(WAVE SCHEME) SF 14,733.000 58
DOLLARS
and CENTS
425 |2017 |001 |PRESTR CONC SLAB BEAM (5SB15) LF 575.820 59
DOLLARS
and CENTS
425 |2065 |001 |PRESTR CONC GIRDER (TX34) LF 770.980 60
DOLLARS
and CENTS
425 |2066 |001 |PRESTR CONC GIRDER (TX40) LF 10,800.220 61
DOLLARS
and CENTS
425 |2067 |001 |PRESTR CONC GIRDER (TX46) LF 2,757.800 62
DOLLARS
and CENTS
430 |2002 CL C CONC FOR EXT STR (ABUT) cY 55.600 63
DOLLARS
and CENTS
430 (2158 CL SCONC FOR EXT STR (SLAB) SF 16,753.840 64
DOLLARS
and CENTS
430 |2175 CL C CONC FOR EXT STR (CAP) cY 27.700 65
DOLLARS
and CENTS

6-28




PROJECT IM 0451(346)

COUNTY HARRIS

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
432 |2001 RIPRAP (CONC)(4 IN) cY 223.700 66
DOLLARS
and CENTS
432 |2039 RIPRAP (MOW STRIP)(4 IN) cY 82.000 67
DOLLARS
and CENTS
432 |2050 RIPRAP (CONC)(CL B)(5 IN) cY 569.000 68
DOLLARS
and CENTS
432 |2066 RIPRAP (CONC)(CL B) cY 130.000 69
DOLLARS
and CENTS
434 |2046 |003 |ELASTOMERIC BEAR (EE1) EA 24,000 70
DOLLARS
and CENTS
434 |2050 |003 |ELASTOMERIC BEAR (EE6) EA 8.000 71
DOLLARS
and CENTS
434 |2068 |003 |ELASTOMERIC BEAR (F1) EA 8.000 72
DOLLARS
and CENTS
434 |2073 |003 |ELASTOMERIC BEAR (F8) EA 4,000 73
DOLLARS
and CENTS
434 |2102 |003 |ELASTOMERIC BEAR (SB 1) EA 24,000 74
DOLLARS
and CENTS
434 |2103 |003 |ELASTOMERIC BEAR (SB 2) EA 8.000 75
DOLLARS
and CENTS
434 |2128 |003 |ELASTOMERIC BEAR (SB 3) EA 4,000 76
DOLLARS
and CENTS

7-28




PROJECT IM 0451(346)

COUNTY HARRIS

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
439 |2006 CONC OVERLAY (31IN) Y% 165.200 77
DOLLARS
and CENTS
439 |2008 DENSE CONC OVERLAY (2 IN) Y% 676.000 78
DOLLARS
and CENTS
442 2001 [016 |STRSTL (ROLLED BEAM) LB 163,148.000 79
DOLLARS
and CENTS
442 2002 |016 |STRSTL (PLATE GIRDER) LB 846,700.000 80
DOLLARS
and CENTS
442 2048 |016 |STRUCTURAL STEEL(MISC NON-BRIDGE) LB 1,698.000 81
DOLLARS
and CENTS
450 [2013 [001 |RAIL (TY SSTR) LF 10,669.550 82
DOLLARS
and CENTS
450 (2109 [001 |RAIL (TY SSTR) W/DRAIN SLOTS LF 4,106.000 83
DOLLARS
and CENTS
452 2003 REMOV RAIL (CONC POST & MTL ELE- LF 159.400 84
MENTS)
DOLLARS
and CENTS
454 2001 |003 |SEALED EXPANSION JOINT (4 IN)(SEJA) LF 581.000 85
DOLLARS
and CENTS
454 2004 [003 |ARMOR JOINT LF 226.000 86
DOLLARS
and CENTS

8-28




PROJECT IM 0451(346)

COUNTY HARRIS

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
454 2005 [003 |ARMOR JOINT (WITH SEAL) LF 48.200 87
DOLLARS
and CENTS
464 2005 [006 |RC PIPE (CL I11)(24 IN) LF 2,638.000 88
DOLLARS
and CENTS
464 2007 [006 |RC PIPE (CL I11)(30 IN) LF 355.000 89
DOLLARS
and CENTS
464 2009 [006 |RC PIPE (CL I11)(36 IN) LF 721.000 90
DOLLARS
and CENTS
464 |2010 [006 |RC PIPE (CL I11)(42 IN) LF 94.000 91
DOLLARS
and CENTS
464 |2011 [006 |RC PIPE (CL I11)(48 IN) LF 838.000 92
DOLLARS
and CENTS
464 (2012 006 |RC PIPE (CL I11)(54 IN) LF 674.000 93
DOLLARS
and CENTS
464 (2013 [006 |RC PIPE (CL I11)(60 IN) LF 285.000 94
DOLLARS
and CENTS
464 (2014 |006 |RC PIPE (CL I11)(66 IN) LF 619.000 95
DOLLARS
and CENTS
464 (2015 [006 |RC PIPE (CL I11)(72 IN) LF 556.000 9%
DOLLARS
and CENTS
464 (2031 [006 |RC PIPE (CL IV)(66 IN) LF 195.000 97
DOLLARS
and CENTS

9-28




PROJECT IM 0451(346)

COUNTY HARRIS

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
465 |2001 [001 |INLET (COMPL)(TY C) EA 10.000 98
DOLLARS
and CENTS
465 |2010 |001 |INLET (COMPL)(TY AAD) EA 1.000 99
DOLLARS
and CENTS
465 |2011 [001 |INLET (COMPL)(TY AD) EA 2.000 100
DOLLARS
and CENTS
465 |2012 001 |INLET (COMPL)(TY A) EA 4,000 101
DOLLARS
and CENTS
465 |2013 [001 |MANH (COMPL)(TY A) EA 23.000 102
DOLLARS
and CENTS
465 (2098 |001 |INLET (COMPL)(TY C1) EA 10.000 103
DOLLARS
and CENTS
465 |2104 |001 |INLET EXT EA 6.000 104
DOLLARS
and CENTS
465 |2180 [001 |INLET (COMPL)(TY AZR) 2 GRATES EA 5.000 105
DOLLARS
and CENTS
465 |2255 [001 |INLET (COMP)(TY AZ2G) EA 15.000 106
DOLLARS
and CENTS
465 |2589 |001 |INLET (COMPL) (BRIDGE DECK DRAIN)) EA 7.000 107
DOLLARS
and CENTS
471 |2003 GRATE & FRAME EA 7.000 108
DOLLARS
and CENTS

10-28




PROJECT IM 0451(346)

COUNTY HARRIS

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
479 |2007 ADJMANH (CAP) EA 1.000 109
DOLLARS
and CENTS
481 |2013 PV C PIPE (SCH 40)(8 IN) LF 403.000 110
DOLLARS
and CENTS
481 |2014 PV C PIPE (SCH 40)(10 IN) LF 756.000 111
DOLLARS
and CENTS
483 |2001 SCARIFY CONC BRIDGE SLAB SY 165.200 112
DOLLARS
and CENTS
496 |2002 REMOV STR (INLET) EA 23.000 113
DOLLARS
and CENTS
496 |2003 REMOV STR (MANHOLE) EA 11.000 114
DOLLARS
and CENTS
496 |2005 REMOV STR (WINGWALL) EA 2.000 115
DOLLARS
and CENTS
496 |2007 REMOV STR (PIPE) LF 400.000 116
DOLLARS
and CENTS
496 |2018 REMOVE STR (CONC) EA 7.000 117
DOLLARS
and CENTS
496 |2030 REMOVE STR (BOLLARD) EA 6.000 118
DOLLARS
and CENTS
496 |2072 REMOV STR (LIGHT BRACKET) EA 24.000 119
DOLLARS
and CENTS

11-28




PROJECT IM 0451(346)

COUNTY HARRIS

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
500 |2001 |011 |MOBILIZATION LS 1.000 120
DOLLARS
and CENTS
502 |2001 |033 |BARRICADES, SIGNSAND TRAFFIC HAN- MO 31.000 121
DLING
DOLLARS
and CENTS
508 |2002 CONSTRUCTING DETOURS % 548.000 122
DOLLARS
and CENTS
512 |2005 |002 |PORT CTB (FUR & INST)(SNGL SLP)(TY 2) LF 6,690.000 123
DOLLARS
and CENTS
512 |2017 |002 |PORT CTB (DESSOURCE)(LOW PROF)(TY 1) | LF 5,420.000 124
DOLLARS
and CENTS
512 |2018 |002 |PORT CTB (DES SOURCE)(LOW PROF)(TY 2) | LF 340.000 125
DOLLARS
and CENTS
512 |2026 |002 |PORT CTB (MOVE)(LOW PROF)(TY 1) LF 3,630.000 126
DOLLARS
and CENTS
512 |2027 |002 |PORT CTB (MOVE)(LOW PROF)(TY 2) LF 40.000 127
DOLLARS
and CENTS
512 |2035 |002 |PORT CTB (STKPL)(LOW PROF)(TY 1) LF 4,680.000 128
DOLLARS
and CENTS
512 |2036 |002 |PORT CTB (STKPL)(LOW PROF)(TY 2) LF 320.000 129
DOLLARS
and CENTS

12-28




PROJECT IM 0451(346)

COUNTY HARRIS

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
512 2041 |002 |PORT CTB (REMOVE)(SNGL SLP) (TY 2) LF 6,690.000 130
DOLLARS
and CENTS
512 2059 |002 |PORT CTB (DESSOURCE)(SNGL SLP)(TY }J) | LF 15,490.000 131
DOLLARS
and CENTS
512 2060 |002 |PORT CTB (MOVE)(SNGL SLP)(TY JJ) LF 5,300.000 132
DOLLARS
and CENTS
512 |2061 002 |PORT CTB (STKPL)(SNGL SLP)(TY JJ) LF 8,940.000 133
DOLLARS
and CENTS
529 |2006 CONC CURB (MONO) (TY 11) LF 12,246.000 134
DOLLARS
and CENTS
529 |2070 CONCRETE CURB (TYPE U-TURN)(SPECIAL) | LF 1,296.000 135
DOLLARS
and CENTS
530 [2010 |006 |DRIVEWAYS (CONC) % 1,637.800 136
DOLLARS
and CENTS
531 |2005 |006 |CURB RAMPS(TY 1) EA 4.000 137
DOLLARS
and CENTS
531 |2010 |006 |CURB RAMPS(TY 7) EA 8.000 138
DOLLARS
and CENTS
531 2017 |006 |CURB RAMPS(TY 21) EA 2.000 139
DOLLARS
and CENTS
531 2024 |006 |CONC SIDEWALK (5") % 2,298.000 140
DOLLARS
and CENTS

13-28




PROJECT IM 0451(346)

COUNTY HARRIS

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
540 |2001 |031 |MTL W-BEAM GD FEN (TIM POST) LF 845.000 141
DOLLARS
and CENTS
540 |2005 [031 |TERMINAL ANCHOR SECTION EA 1.000 142
DOLLARS
and CENTS
540 |2011 |031 |MTL BEAM GD FEN TRANS (THRIE-BEAM) EA 5.000 143
DOLLARS
and CENTS
540 |2012 |031 |MTL BEAM GD FEN TRANS (TL2) EA 2.000 144
DOLLARS
and CENTS
540 |2044 |031 |DOWNSTREAM ANCHOR TERMI- EA 1.000 145
NAL(DAT)SECTION
DOLLARS
and CENTS
540 |2046 |031 |MTL BM GD FEN TRANS (NON-SYM) EA 1.000 146
DOLLARS
and CENTS
542 2001 REMOVING METAL BEAM GUARD FENCE LF 2,044.000 147
DOLLARS
and CENTS
542 |2002 REMOVING TERMINAL ANCHOR SECTION EA 2.000 148
DOLLARS
and CENTS
544 2001 |001 |GUARDRAIL END TREATMENT (INSTALL) EA 9.000 149
DOLLARS
and CENTS
544 2003 |001 |GUARDRAIL END TREATMENT (REMOVE) EA 1.000 150
DOLLARS
and CENTS

14-28




PROJECT IM 0451(346)

COUNTY HARRIS

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
545 2092 CRASH CUSH ATTEN (INSTL)(R)(W)(TL3) EA 2.000 151
DOLLARS
and CENTS
545 2094 CRASH CUSH ATTEN (INSTL)(S)(N)(TL2) EA 2.000 152
DOLLARS
and CENTS
545 |2095 CRASH CUSH ATTEN (INSTL)(S)(N)(TL3) EA 6.000 153
DOLLARS
and CENTS
545 2100 CRASH CUSHION ATTENUATOR (MOVE & EA 1.000 154
RESET)
DOLLARS
and CENTS
545 |2101 CRASH CUSHION ATTENUATOR (REMOVE) EA 8.000 155
DOLLARS
and CENTS
550 |2003 CHAIN LINK FENCE (REMOVE) LF 505.000 156
DOLLARS
and CENTS
550 |2006 GATE (REMOVE) EA 1.000 157
DOLLARS
and CENTS
610 [2060 |015 |[INSRD IL AM (U/P) (TY 1) (.15KW)S EA 14.000 158
DOLLARS
and CENTS
618 |2018 CONDT (PVC) (SCHD 40) ( 2") LF 655.000 159
DOLLARS
and CENTS
618 |2019 CONDT (PVC) (SCHD 40) (2") (BORE) LF 60.000 160
DOLLARS
and CENTS

15-28




PROJECT IM 0451(346)

COUNTY HARRIS

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
618 |2022 CONDT (PVC) (SCHD 40) (3") LF 40.000 161
DOLLARS
and CENTS
618 |2024 CONDT (PVC) (SCHD 40) (4") LF 455.000 162
DOLLARS
and CENTS
618 |2025 CONDT (PVC) (SCHD 40) (4") (BORE) LF 1,020.000 163
DOLLARS
and CENTS
618 |2048 CONDT (RM) (1 1/4") LF 850.000 164
DOLLARS
and CENTS
620 |2007 |001 |ELEC CONDR (NO.4) BARE LF 80.000 165
DOLLARS
and CENTS
620 |2008 |001 |ELEC CONDR (NO.4) INSULATED LF 160.000 166
DOLLARS
and CENTS
620 |2009 |001 |ELEC CONDR (NO.6) BARE LF 365.000 167
DOLLARS
and CENTS
620 |2010 |001 |ELEC CONDR (NO.6) INSULATED LF 730.000 168
DOLLARS
and CENTS
620 |2011 |001 |ELEC CONDR (NO.8) BARE LF 2,435.000 169
DOLLARS
and CENTS
620 |2015 |001 |ELEC CONDR (NO.12) BARE LF 815.000 170
DOLLARS
and CENTS
620 |2016 (001 |ELEC CONDR (NO.12) INSULATED LF 1,630.000 171
DOLLARS
and CENTS

16-28




PROJECT IM 0451(346)

COUNTY HARRIS

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
624 2004 |014 |GROUND BOX TY 2 (243636) W/APRON EA 19.000 172
DOLLARS
and CENTS
628 |2063 |003 |ELC SRV TY D 120/240 060 (NS)GS(N)SP(O) EA 1.000 173
DOLLARS
and CENTS
636 [2001 |014 |ALUMINUM SIGNS(TY A) SF 84.000 174
DOLLARS
and CENTS
636 2002 (014 |ALUMINUM SIGNS(TY G) SF 120.000 175
DOLLARS
and CENTS
636 |2003 (014 |ALUMINUM SIGNS(TY O) SF 2,641.000 176
DOLLARS
and CENTS
644 |2001 IN SM RD SN SUP&AM TY 10BWG(1)SA(P) EA 8.000 177
DOLLARS
and CENTS
644 2004 IN SM RD SN SUP&AM TY 10BWG(1)SA(T) EA 34.000 178
DOLLARS
and CENTS
644 2025 IN SM RD SN SUP&AM TY S80(1)SA(T) EA 6.000 179
DOLLARS
and CENTS
644 |2027 IN SM RD SN SUP&AM TY S80(1)SA (V) EA 2.000 180
DOLLARS
and CENTS
644 |2028 IN SM RD SN SUP&AM TY S80(1)SA(U-1EXT) EA 3.000 181
DOLLARS
and CENTS
644 2029 IN SM RD SN SUP& AM TY S80(1)SA(U-2EXT) EA 2.000 182
DOLLARS
and CENTS
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ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
644 |2056 RELOCATE SM RD SN SUP & AM TY 10BWG EA 3.000 183
DOLLARS
and CENTS
644 |2060 REMOVE SM RD SN SUP & AM EA 35.000 184
DOLLARS
and CENTS
650 |2028 INS OH SN SUP(30 FT CANT) EA 2.000 185
DOLLARS
and CENTS
650 2034 INS OH SN SUP(35 FT CANT) EA 1.000 186
DOLLARS
and CENTS
650 |2040 INS OH SN SUP(40 FT CANT) EA 1.000 187
DOLLARS
and CENTS
650 |2068 INS OH SN SUP(65 FT BRDG) EA 1.000 188
DOLLARS
and CENTS
650 |2167 INS OH SN SUP(180 FT BRDG) EA 1.000 189
DOLLARS
and CENTS
650 |2172 RELOCATE EXISTING OVERHD SIGN SUP EA 1.000 190
DOLLARS
and CENTS
650 |2173 REMOVE OVERHD SIGN SUP EA 5.000 191
DOLLARS
and CENTS
658 2258 |006 |INSTL DEL ASSM (D-SW)SZ (TYC)CTB EA 49.000 192
DOLLARS
and CENTS
658 |2277 |006 |INSTL DEL ASSM (D-SY)SZ (TYC)CTB EA 47.000 193
DOLLARS
and CENTS
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658 2292 |006 |INSTL DEL ASSM (D-DW)SZ 1(FLX)GND EA 15.000 194
DOLLARS
and CENTS
658 |2329 |006 |INSTL DEL ASSM (D-SW)SZ 1(FLX)GND EA 12.000 195
DOLLARS
and CENTS
662 |2056 WK ZN PAV MRK REMOV (REFL) TY 1I-C-R EA 538.000 196
DOLLARS
and CENTS
662 |2064 WK ZN PAV MRK REMOV (W) 4" (BRK) LF 6,786.000 197
DOLLARS
and CENTS
662 |2067 WK ZN PAV MRK REMOV (W) 4" (SLD) LF 15,761.000 198
DOLLARS
and CENTS
662 |2075 WK ZN PAV MRK REMOV (W) 8" (SLD) LF 2,675.000 199
DOLLARS
and CENTS
662 |2079 WK ZN PAV MRK REMOV (W) 24" (SLD) LF 108.000 200
DOLLARS
and CENTS
662 2099 WK ZN PAV MRK REMOV (Y) 4" (SLD) LF 20,783.000 201
DOLLARS
and CENTS
666 |2183 |014 |REFPAV MRK TY Il (Y) 12" (SLD) LF 275.000 202
DOLLARS
and CENTS
668 2106 PREFAB PAV MRK TY C (W) (ARROW) EA 21.000 203
DOLLARS
and CENTS
668 |2107 PREFAB PAV MRK TY C (W) (DBL ARROW) EA 7.000 204
DOLLARS
and CENTS
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668 |2115 PREFAB PAV MRK TY C (W) (UTURN ARROW)| EA 2.000 205
DOLLARS
and CENTS
668 |2116 PREFAB PAV MRK TY C (W) (WORD) EA 22.000 206
DOLLARS
and CENTS
668 2136 PREFAB PAV MRK (TY C)(MULTI)(SHIELD) EA 15.000 207
DOLLARS
and CENTS
668 |2145 PREFAB PAV MRK TY C (W) (NUMBER) EA 3.000 208
DOLLARS
and CENTS
672 |2012 |034 |REFL PAV MRKRTY I-C EA 21.000 209
DOLLARS
and CENTS
672 |2015 |034 |REFL PAV MRKRTY II-A-A EA 5.000 210
DOLLARS
and CENTS
672 |2017 |034 |REFL PAV MRKRTY II-C-R EA 1,486.000 211
DOLLARS
and CENTS
672 |2024 |034 |TRAFFICBUTTONTY W EA 56.000 212
DOLLARS
and CENTS
677 |2001 ELIM EXT PAV MRK & MRKS (4") LF 39,299.000 213
DOLLARS
and CENTS
677 2003 ELIM EXT PAV MRK & MRKS (8" LF 4,451.000 214
DOLLARS
and CENTS
677 |2005 ELIM EXT PAV MRK & MRKS (12") LF 1,011.000 215
DOLLARS
and CENTS
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677 |2008 ELIM EXT PAV MRK & MRKS (ARROW) EA 2.000 216
DOLLARS
and CENTS
677 |2010 ELIM EXT PAV MRK & MRKS (ENTR GORE) EA 1.000 217
DOLLARS
and CENTS
677 |2018 ELIM EXT PAV MRK & MRKS (WORD) EA 2.000 218
DOLLARS
and CENTS
678 2002 PAV SURF PREP FOR MRK ( 6") LF 37,402.000 219
DOLLARS
and CENTS
678 2003 PAV SURF PREP FOR MRK ( 8") LF 3,882.000 220
DOLLARS
and CENTS
678 |2004 PAV SURF PREP FOR MRK (12") LF 6,173.000 221
DOLLARS
and CENTS
678 2007 PAV SURF PREP FOR MRK (ARROW) EA 21.000 222
DOLLARS
and CENTS
678 2008 PAV SURF PREP FOR MRK (DBL ARROW) EA 7.000 223
DOLLARS
and CENTS
678 |2016 PAV SURF PREP FOR MRK (UTURN ARR) EA 2.000 224
DOLLARS
and CENTS
678 |2018 PAV SURF PREP FOR MRK (WORD) EA 22.000 225
DOLLARS
and CENTS
678 2025 PAV SURF PREP FOR MRKS (SHIELD) EA 15.000 226
DOLLARS
and CENTS
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678 |2044 PAV SURF PREP FOR MRK (NUMBER) EA 3.000 227
DOLLARS
and CENTS
680 2002 INSTALL HWY TRF SIG (ISOLATED) EA 1.000 228
DOLLARS
and CENTS
682 |2001 |003 |BACK PLATE (12IN) (3 SEC) EA 17.000 229
DOLLARS
and CENTS
682 |2002 |003 |BACK PLATE (12IN) (4 SEC) EA 2.000 230
DOLLARS
and CENTS
682 |2022 |003 |VEH SIG SEC (12 IN) LED (GRN ARW) EA 2.000 231
DOLLARS
and CENTS
682 |2023 |003 |VEH SIG SEC (12 IN) LED (GRN) EA 17.000 232
DOLLARS
and CENTS
682 |2024 |003 |VEH SIG SEC (12IN) LED (YEL ARW) EA 2.000 233
DOLLARS
and CENTS
682 |2025 |003 |VEH SIG SEC (12 IN) LED (YEL) EA 17.000 234
DOLLARS
and CENTS
682 |2026 |003 |VEH SIG SEC (12IN) LED (RED ARW) EA 4,000 235
DOLLARS
and CENTS
682 |2027 |003 |VEH SIG SEC (12 IN) LED (RED) EA 17.000 236
DOLLARS
and CENTS
684 2029 TRF SIG CBL (TY A) (14 AWG) (3 CONDR) LF 3,045.000 237
DOLLARS
and CENTS
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684 |2031 TRFSIGCBL (TY A) (14 AWG) (5 CONDR) LF 3,745.000 238
DOLLARS
and CENTS
684 |2033 TRFSIGCBL (TY A) (14 AWG) ( 7 CONDR) LF 4,930.000 239
DOLLARS
and CENTS
684 |2080 TRF SIGCBL (TY C) (14 AWG) ( 2 CONDR) LF 10,500.000 240
DOLLARS
and CENTS
686 |2043 INSTRF SIG PL AM(S) 1 ARM (44') EA 2.000 241
DOLLARS
and CENTS
686 |2143 INSTRF SIG PL AM(S) 2 ARM (40-36’) EA 1.000 242
DOLLARS
and CENTS
687 |2001 |005 |PED POLE ASSEMBLY EA 10.000 243
DOLLARS
and CENTS
688 |2002 VEH LP DETECT (SAWCUT) LF 2,814.000 244
DOLLARS
and CENTS
730 (2113 |009 |FULL-WIDTH MOWING CyC 8.000 245
DOLLARS
and CENTS
734 (2002 |002 |LITTER REMOVAL CyC 15.000 246
DOLLARS
and CENTS
735 |2132 |001 |DEBRISREMOVAL (STREET) CyC 15.000 247
DOLLARS
and CENTS
738 2224 |001 |CLEANING/SWEEPING (STREET) CyC 20.000 248
DOLLARS
and CENTS
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752 (2022|001 |TREE REMOVAL (4"-12" DIA) EA 11.000 249
DOLLARS
and CENTS
1122 [2016 |001 |CONSTRUCTION EXITS(INSTALL) (TY 1) % 200.000 250
DOLLARS
and CENTS
1122 2019 |001 |CONSTRUCTION EXITS (REMOVE) % 200.000 251
DOLLARS
and CENTS
1122 [2037 |001 |TEMPORARY SEDIMENT CONTROL FENCE LF 150.000 252
INSTLL
DOLLARS
and CENTS
1122 2047 |001 |BIOGRD EROSN CONT LOGS (8" DIA) LF 2,300.000 253
INSTALL
DOLLARS
and CENTS
1122 2048 |001 |BIOGRD EROSN CONT LOGS (12" LF 600.000 254
DIA)INSTALL
DOLLARS
and CENTS
1122 [2056 |001 |BIODEGRADBLE EROSION CONTROL LOGS | LF 2,900.000 255
REMOV
DOLLARS
and CENTS
1122 [2057 |001 |TEMPORARY SEDIMENT CONTROL FENCE LF 150.000 256
REMOVE
DOLLARS
and CENTS
3061 |2004 FAST TRK CONC(CONT REINF HY STL)(13") | SY 5,508.000 257
DOLLARS
and CENTS

24-28




PROJECT IM 0451(346)

COUNTY HARRIS

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
4116 |2001 SOIL NAIL ANCHORS LF 1,400.000 258
DOLLARS
and CENTS
5050 |2002 CTB CONNECT HDWARE EA 385.000 259
DOLLARS
and CENTS
5893 |2007 ADJUST MANHOLE (SANITARY SEWER) EA 3.000 260
DOLLARS
and CENTS
5969 |2002 WATER MAIN PIPE (PVC)(6IN) LF 35.000 261
DOLLARS
and CENTS
5969 |2005 WATER MAIN PIPE (PVC)(8IN) LF 540.000 262
DOLLARS
and CENTS
5969 |2006 WATER MAIN PIPE (PVC)(12IN) LF 160.000 263
DOLLARS
and CENTS
5969 |2011 WATER MAIN PIPE (STL)(12IN) LF 53.000 264
DOLLARS
and CENTS
5969 |2021 WATER MAIN PIPE (STL)(24IN) LF 160.000 265
DOLLARS
and CENTS
5969 |2040 CUT AND PLUG WATER MAIN (6IN) EA 1.000 266
DOLLARS
and CENTS
5969 |2041 CUT AND PLUG WATER MAIN (8IN) EA 1.000 267
DOLLARS
and CENTS
5969 |2043 CUT AND PLUG WATER MAIN (12IN) EA 2.000 268
DOLLARS
and CENTS
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5969 |2048 CUT AND PLUG WATER MAIN (24IN) EA 2.000 269
DOLLARS
and CENTS
5969 |2074 WET CONNECTION (6IN) EA 1.000 270
DOLLARS
and CENTS
5969 |2075 WET CONNECTION (12IN) EA 2.000 271
DOLLARS
and CENTS
5969 |2079 WET CONNECTION (24IN) EA 2.000 272
DOLLARS
and CENTS
5969 |2085 FIRE HYDRANT EA 4,000 273
DOLLARS
and CENTS
5969 |2086 FIRE HYDRANT LEAD (6IN)(PVC) LF 18.000 274
DOLLARS
and CENTS
5969 |2087 REMOVING AND SALVAGING FIRE EA 4,000 275
HYDRANT
DOLLARS
and CENTS
5069 |2134 WET CONNECTION (8IN) EA 1.000 276
DOLLARS
and CENTS
6007 |2001 REMOVING TRAFFIC SIGNALS EA 1.000 277
DOLLARS
and CENTS
6008 |2002 REMOVE OVERHEAD SIGN PANELS EA 10.000 278
DOLLARS
and CENTS
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6473 (2002 001 |MULTIPOLYMER PAV MRK (W)(4")(BRK) LF 140.000 279
DOLLARS
and CENTS
6473 2004 |001 |MULTIPOLYMER PAV MRK (W)(6")(SLD) LF 18,806.000 280
DOLLARS
and CENTS
6473 (2005 [001 |MULTIPOLYMER PAV MRK (W)(6")(BRK) LF 11,610.000 281
DOLLARS
and CENTS
6473 (2006 [001 |MULTIPOLYMER PAV MRK (W)(6")(DOT) LF 88.000 282
DOLLARS
and CENTS
6473 [2007 |001 |MULTIPOLYMER PAV MRK (W)(8")(SLD) LF 6,524.000 283
DOLLARS
and CENTS
6473 (2009 [001 |MULTIPOLYMER PAV MRK (W)(12")(SLD) LF 5,657.000 284
DOLLARS
and CENTS
6473 (2010 [001 |MULTIPOLYMER PAV MRK (W)(12")(LNDP) LF 1,749.000 285
DOLLARS
and CENTS
6473 (2014 [001 |MULTIPOLYMER PAV MRK (Y)(6")(SLD) LF 19,510.000 286
DOLLARS
and CENTS
6473 (2020 [001 |MULTIPOLYMER PAV MRK (BLK)(6")(BRK) LF 11,470.000 287
DOLLARS
and CENTS
6473 (2021 [001 |MULTIPOLYMER PAV MRK (W)(24")(SLD) LF 191.000 288
DOLLARS
and CENTS
6834 (2001 [002 |PORTABLE CHANGEABLE MESSAGE SIGN DAY 400.000 289
DOLLARS
and CENTS
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8260 |2002 LED COUNTDOWN PED SIGNAL MOD W/ EA 16.000 290
HOUSING
DOLLARS
and CENTS
8835 |2001 ACCESSIBLE PEDESTRIAN SIGNAL UNITS EA 14.000 201
DOLLARS
and CENTS
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County: Harris Sheet

Highway: IH 45, IH 610 Control: 0500-03-573

General Notes:
General:

RAP generated by this project will become the property of the Contractor for use in the current
construction project or in future projects.

If fixed features require, the governing slopes shown may vary between the limits shown and to
the extent determined by the Engineer.

Superelevate the curves to match the existing surface.

Notify the Engineer immediately if discrepancies are discovered in the horizontal control or the
benchmark data.

The following standard detail sheets are modified:

Modified Standards
Overhead Sign Bridge Walls: COSS & OSB-SZ(MOD)
Prestressed Concrete I-Girder Design: IGND (MOD)
Prestressed Concrete Slab Beams: PSBND (MOD)
Thickened Slab End Details: IGTS (MOD)
Common Foundation Details: FD (MOD)
Traffic Signal Pole Foundation: TS-FD-12

References to manufacturer’s trade name or catalog numbers are for the purpose of identification
only. Similar materials from other manufacturers are permitted if they are of equal quality,
comply with the specifications for this project, and are approved, except for roadway
illumination, electrical, and traffic signal items.

The cost for materials, labor, and incidentals to provide for traffic across the roadway and for
ingress and egress to private property in accordance with Section 7.7 of the standard
specifications is subsidiary to the various bid items. Restore access roadways to their original
condition upon completing construction.

Grade street intersections and median openings for surface drainage.

If a foundation is to be placed where a riprap surface or an asphalt concrete surface presently
exists, use caution in breaking out the existing surface for placement. Break out no greater area
than is required to place the foundation. After placing the foundation, wrap the periphery with
0.5 in. pre-molded mastic expansion joint. Then replace the remaining portion of the broken out
surface with Class A or Class C concrete or cold mix asphalt concrete to the exact slope, pattern,
and thickness of the existing riprap or asphalt. Payment for breaking out the existing surface,
wrapping the foundation, and replacing the surface is subsidiary to the various bid items.

The lengths of the posts for ground mounted signs and the tower legs for the overhead sign
supports are approximate. Verify the lengths before ordering these materials to meet the existing
field conditions and to conform to the minimum sign mounting heights shown in the plans.

General Notes Sheet A



County: Harris Sheet

Highway: IH 45, IH 610 Control: 0500-03-573

Furnish aluminum Type A signs instead of plywood signs for signs shown on the Summary of
Small Signs sheet.

Stencil the National Bridge Inventory (NBI) number on each existing bridge shown on these
plans. The NBI number is shown above the title block for each bridge layout.

Clearly mark or highlight on the shop drawings, the items being furnished for this project.
Submit required shop drawings in accordance with the shop drawing distribution list shown in
the note for Item 5 for review and distribution.

Right of way parcels or utility adjustments shown to be unclear on the plans but not listed on the
special provisions will have no effect on construction.

Request additional soil information for this project at the Area Engineer’s office.

Procure permits and licenses, which are to be issued by the City, County, or Municipal Utility
District.

The existing bridge located at IH 45 at Woodridge Road has been tested for Asbestos Containing
Materials (ACM) and found to contain 1% or less ACM. No mitigation was required.

The existing bridge at IH 610 at Broad Street has been tested for Asbestos Containing Materials
(ACM) and found to contain greater than 1% ACM and will be abated during construction. The
ACM were found in the following areas: bridge rail. Please refer to the copy of the report:
Asbestos and Lead Testing Report, Bridge at I-610 at Broad Street, Harris County, Texas,
CSJ:0500-03-573, NBI: 12-102-A-0271-16-480, dated November 5, 2013 by Honesty
Environmental Services, Inc.” For work on this location, notify the Engineer of proposed dates
of removal of structural elements with ACM at least 60 days before work is to begin in this area
to allow the State sufficient time to abate the asbestos. Coordinate the overall work with the
Specialty Contractor who performs the abating work.

The existing bridge at IH 610 at Telephone Road has been tested for Asbestos Containing
Materials (ACM) and found to contain greater than 1% ACM and will be abated during
construction. The ACM were found in the following areas: bridge rail, columns. Please refer to
the copy of the report: Asbestos and Lead Testing Report, Bridge at I-610 at Telephone Road,
Harris County, Texas, CSJ:0500-03-573, NBI: 12-102-A-0271-16-489, dated November 5, 2013
by Honesty Environmental Services, Inc.” For work on this location, notify the Engineer of
proposed dates of removal of structural elements with ACM at least 60 days before work is to
begin in this area to allow the State sufficient time to abate the asbestos. Coordinate the overall
work with the Specialty Contractor who performs the abating work.

Any groundwater elevation information provided is representative of conditions existing on the

day when and for the specific location where this information was collected. The actual
groundwater elevation may fluctuate with time, climatic conditions, and construction activity.

General Notes Sheet B



County: Harris Sheet

Highway: IH 45, IH 610 Control: 0500-03-573

General: Roadway Illumination and Electrical

For roadway illumination and electrical items, use materials from pre-qualified producers as
shown on the Construction Division (CST) of the Department’s material producers list. Check
the latest link on the TxDOT webite for this list. The category/item is “Roadway Illumination
and Electrical Supplies.” No substitutions will be allowed for materials found on this list.

Perform electrical work in conformance with the National Electrical Code (NEC) and
Department standard sheets.

The Contractor may make the electrical grounding connections and permissible splices using the
thermal fusion process, Cadweld, ThermOweld or approved equal, instead of bolted connections
and splices.

The Area Engineer will arrange with the Contractor, an inspection of the completed electrical
systems for the highway lighting systems before final acceptance for compliance with plans and
specifications. The inspection will be made with personnel from the electrical section of the
Department’s District Transportation Operations Office. The city’s electrical division personnel
will also inspect lighting systems within the city limits. Portions of the work found to be
deficient during this inspection will not be accepted.

General: Traffic Signals

For traffic signal items, use materials from pre-qualified producers as shown on the General
Services Division (GSD) of the Department’s material producers list. Check the latest links on
the TxDOT website for this list, including (but not limited to):
http://www.txdot.gov/txdot_library/consultants_contractors/publications/purchasing_specificatio
ns.htm under “Supplemental Specifications and Attachments.” No substitutions will be allowed
for materials found on this list.

General: Site Management

Mark stations every 100 ft. and maintain the markings for the project duration. Remove the
station markings at the completion of the project. This work is subsidiary to the various bid
items.

Do not mix or store materials, or store or repair equipment, on top of concrete pavement or
bridge decks unless authorized by the Engineer. Permission will be granted to store materials on
surfaces if no damage or discoloration will result.

Personal vehicles of employees are not permitted to park within the right of way, including
sections closed to public traffic. Employees may park on the right of way at the Contractor’s
office, equipment, and materials storage yard sites.

Assume ownership of debris and dispose of at an approved location. Do not dispose of debris on
private property unless approved in writing by the District Engineer.

General Notes Sheet C



County: Harris Sheet
Highway: IH 45, IH 610 Control: 0500-03-573
Control the dust caused by construction operations. For sweeping the base material in

preparation for laying asphalt and for sweeping the finished concrete pavement, use one of the
following types of sweepers or equal:

Tricycle Type Truck Type - 4 Wheel
Wayne Series 900 M-B Cruiser II
Elgin White Wing Wayne Model 945

Elgin Pelican Mobile TE-3
Mobile TE-4
Murphy 4042

General: Traffic Control and Construction

Schedule construction operations such that preparing individual items of work follows in close
sequence to constructing storm drains in order to provide as little inconvenience as practical to
the businesses and residents along the project.

Schedule work so that the base placement operations follow the subgrade work as closely as
practical to reduce the hazard to the traveling public and to prevent undue delay caused by wet
weather.

If fences cross construction easements shown on the plans and work is required beyond the
fences, remove and replace the fences as directed. This work and the materials are subsidiary to
the various bid items.

When design details are not shown on the plans, provide signs and arrows conforming to the
latest “Standard Highway Sign Designs for Texas” manual.

General: Utilities

Consider the locations of underground utilities depicted in the plans as approximate and employ
responsible care to avoid damaging utility facilities. Depending upon scope and magnitude of
planned construction activities, advanced field confirmation by the utility owner or operator may
be prudent. Where possible, protect and preserve permanent signs, markers, and designations of
underground facilities.

If the Contractor damages or causes damage (breaks, leaks, nicks, dents, gouges, etc.) to the
utility, contact the utility facility owner or operator immediately.

Be aware that an operational Computerized Transportation Management System (CTMS) exists
within the limits of this project and that the system must remain operational throughout
construction. If the Contractor damages or cause damage to this system, repair such damage
within 8 hours of occurrence at no cost to the Department. In the event of system damage, notify
the TxDOT Houston District Maintenance Office (Mr. David Fink at 713-881-3063) within one
hour of occurrence. Failure of the Contractor to repair damage to the main fiber optic cable and
CCTV cable trunk lines, which convey all corridor information to TranStar, will result in the
Contractor being billed for the full cost of emergency repairs.

General Notes Sheet D



County: Harris Sheet

Highway: IH 45, IH 610 Control: 0500-03-573

At least 48 hours before starting work, make arrangements for locating existing Department-
owned above ground and underground fiber optic, communications, power, illumination, and
traffic signal cabling and conduit. Do this by calling the Department’s Houston District Traffic
Signal Operations Office at 713-802-5662 to schedule marking of underground lines on the
ground. Use caution if working in these areas to avoid damaging or interfering with existing
facilities.

Notify the Engineer at least 48 hours before constructing junction boxes at storm drain and utility
intersections.

Install or remove poles and luminaires located near overhead or underground electrical lines
using established industry and utility safety practices. Consult the appropriate utility company
before beginning such work.

If overhead or underground power lines need to be de-energized, contact the electrical service
provider to perform this work. Costs associated with de-energizing the power lines or other
protective measures required are at no expense to the Department.

If working near power lines, comply with the appropriate sections of Texas State Law and
Federal Regulations relating to the type of work involved.

Perform electrical work in conformance with the National Electrical Code (NEC) and
Department standard sheets.

Before beginning any underground work, notify the City of Houston’s Chief Inspector, Public
Works and Engineering, at (713) 859-3371 to establish the locations of any existing electrical
systems for lighting facilities within the limits of this project.

Item 5: Control of the Work

Before contract letting, electronically generated earthwork cross-section data will be furnished
free of charge to the prospective bidders on a compact high-density disk, in an ASCII print
format. This will be available through the Association of General Contractors bulletin board
service or through the Area Engineer’s office. If the earthwork data is not available
electronically, reproducible earthwork cross sections are available at the Area Engineer’s office
for borrowing by copying service companies for the purpose of making copies for the
prospective bidders, at the prospective bidder’s expense. The earthwork cross-section data
provided above is for non-construction purposes only and it is the responsibility of the
prospective bidder to validate the enclosed data with the appropriate plans, specifications, and
estimates for the projects.

Submit shop drawings electronically for the fabrication of items as documented in Table 1
below. Information and requirements for electronic submittals can be viewed in the “Guide to
Electronic Shop Drawing Submittal” which can be accessed through the following web link,
ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/e submit guide.pdf. References to
11 in. x 17 in. sheets in individual specifications for structural items imply electronic CAD
sheets.
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Table 1
2004 Construction Specification Required Shop/Working Drawing Submittals
Contractor/
?t‘:\:: Product Submittal szlrj?x: Fabricator | Reviewing
No.'s Required (?( IN) P.E. Seal Party
’ Required

7.8 Construction Load Analyses Y Y

400 Excavation and Backfill for Structures
(cofferdams)

403 Temporary Special Shoring

420 Formwork/Falsework

423 Retaining Walls, (calcs req'd.)

425 Optional Design Calculations (Prstrs Bms)

425 Prestr Concr Sheet Piling

425 Prestr Concr Beams

425 Prestr Concr Bent

426 Post Tension Details

434 Elastomeric Bearing Pads (All)

441 Bridge Protective Assembly

441 Misc Steel (various steel assemblies)

441 Steel Pedestals (bridge raising)

441 Steel Bearings

441 Steel Bent

441 Steel Diaphragms

441 Steel Finger Joint

441 Steel Plate Girder

441 Steel Tub-Girders

441 Erection Plans

449 Sign-Structure Anchor Bolts

450 Railing

462 Concrete Box Culvert

Concrete Box Culvert (Alternate Designs

o |[Of>|-|>|00|0(00|00(00|00|0(00|00(0|00|W(0|W|WO|>(W| > |W

<|<|=<|=<|=<| < |<| < [<] < | < |<|<|<| < |<| < | < |<|<|<|<|<|<[<]|<|<|<|<]|<|<[<]|<|<|<|<]|<]|<|<|<]| < |<

<|<|=<|=<|<| < |<| < |<| < | < |=<|=x|<| < |<| < | < |=<|<|<|z|<|<]|<|[<]|<|<|<|<]|<|<|<]|<|<|<|<|<]|z|Z| z

ZI1Z|1Z|1Z2|12Z| < || < |Z| < < IK<IZI1Z| < |Z| < < |[Z(Z|Z[<L]|Z|Z|Z|Z|Z|Z|Z|Z|Z|Z|Z|Z|Z| Z|<|<|<]|<]| <

462
Only,calcs reqd.)

464 Reinforced Concrete Pipe (Jack and Bore A
only; ONLY when requested)

465 Pre-cast Junction Boxes, Grates, and Inlets A

465 Pre-cast Junct@on Boxes, Grates, and Inlets B
(Alternate Designs Only, calcs reqg’d.)

466 Pre-cast Headwalls and Wingwalls A

467 Pre-cast Safety End Treatments A

495 Raising Existing Structure (calcs reqd.) B

610 Roadway lllumination Supports (Non- T
Standad only, cals reqd.)

613 High Mast lllumination Poles (Non-standard T
only, calcs reqd.)

627 | Treated Timber Poles T

644 Special Non-Standard Supports T
(Bridge Mounts, Barrier Mounts, Etc.)

647 Large Roadside Sign Supports T

650 Cantilever Sign Structure Supports - T
Alternate Design Cacls.

650 Sign Structures T

652 Highway Sign Lighting Fixtures T

654 Sign Walkways T

680 Installation of Highway Traffic Signals T

682 | Vehicle and Pedestrian Signal Heads T
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684 Traffic Signal Cables Y Y N T
685 Roadside Flashing Beacon Assemblies Y Y N T
686 Traffic Signal Pole Assemblies (Steel) (Non- Y Y v T
Standard only)
687 Pedestal Pole Assemblies Y Y N T
688 Detectors Y Y N A
784 Repairing Steel Bridge Members Y Y Y B
SS Prestr Concr Crown Span Y Y N B
SS Sound Barrier Walls Y Y N B
SS Camera Poles Y Y Y TMS
SS Pedestrian Bridge (Calcs req'd.) Y Y Y B
SS Screw-In Type Anchor Foundations Y Y N T
SS Fiber Optic/Communication Cable Y Y N TMS
SS Spread Spectrum Radios for Signals Y Y N T
SS VIVDS System for Signals Y Y N T
SS CTMS Equipment Y Y N TMS
Key to Reviewing Party
A - Area Office
Area Office Email Address
Southeast Area Area Office HOU-SEHAShpDrwgs@txdot.gov
Traffic Systems Construction Office HOU-TSCShpDrwgs@txdot.gov

B - Bridge Engineer

| Bridge Design (TxDOT) | HOU-BrgShpDrwgs@txdot.gov

C - Construction Office
Construction HOU-ConstrShpDrwgs@txdot.gov
Laboratory HOU-LabShpDrwgs@txdot.gov

T - Traffic Engineer

| Traffic Operations | HOU-TrfShpDrwgs@txdot.gov

TMS — Traffic Management System

Computerized Traffic Management
Systems (CTMS) HOU-CTMSShpDrwgs@txdot.gov

Item 7: Legal Relations and Responsibilities

Do not initiate activities in a Project Specific Location (PSL), associated with a U.S. Army Corps
of Engineers (USACE) permit area, that have not been previously evaluated by the USACE as
part of the permit review of this project. Such activities include those pertaining to, but are not
limited to, haul roads, equipment staging areas, borrow and disposal sites. Associated defined
here means materials are delivered to or from the PSL. The permit area includes the waters of
the U.S. or associated wetlands affected by activities associated with this project. Special
restrictions may be required for such work. Assume responsibility for consultations with the
USACE regarding activities, including PSLs that have not been previously evaluated by the
USACE. Provide the Department with a copy of consultations or approvals from the USACE
before initiating activities.
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The Contractor may proceed with activities in PSLs that do not affect a USACE permit area if a
self-determination has been made that the PSL is non-jurisdictional or if proper USACE
clearances have been obtained in jurisdictional areas or have been previously evaluated by the
USACE as part of the permit review of this project. The Contractor is solely responsible for
documenting any determinations that their activities do not affect a USACE permit area.
Maintain copies of their determinations for review by the Department or any regulatory agency.

Document and coordinate with the USACE, if required, before hauling any excavation from or
hauling any embankment to a USACE permit area by either 1 or 2 below:

1. Restricted Use of Materials for the Previously Evaluated Permit Areas.
Document both the Project Specific Locations (PSL) and their authorization.
Maintain copies for review by the Department or any regulatory agency. When an
area within the project limits has been evaluated by the USACE as part of the permit
process for this project:

a. Suitable excavation of required material in the areas shown on the plans and cross
sections as specified in the Item, “Excavation” is used for permanent or temporary
fill (under the Item, “Embankment”) within a USACE permit area.

b. Suitable embankment (under the Item, “Embankment’) from within the USACE
permit area is used as fill within a USACE evaluated area.

c. Unsuitable excavation or excess excavation, “Waste” (under the Item,
“Excavation”), that is disposed of at a location approved within a USACE
evaluated area.

2. Contractor Materials from Areas Other than Previously Evaluated Areas.
Provide the Department with a copy of USACE coordination or approvals before
initiating any activities for an area within the project limits that has not been
evaluated by the USACE or for any off right of way locations used for the following,
but not limited to, haul roads, equipment staging areas, borrow and disposal sites:

a. The Item, “Embankment” used for temporary or permanent fill within a USACE
permit area.

b. Unsuitable excavation or excess excavation, “Waste” (under the Item,
“Excavation”), that is disposed of outside a USACE evaluated area.

The total area disturbed for this project is 56.4 acres. The disturbed area in this project, the
project locations in the Contract, and Contractor project specific locations (PSLs) within 1 mile
of the project limits for the Contract, will further establish the authorization requirements for
storm water discharges. The Department will obtain an authorization to discharge storm water
from the Texas Commission on Environmental Quality (TCEQ) for the construction activities
shown on the plans. The Contractor is to obtain required authorization from the TCEQ for
Contractor PSLs for construction support activities on or off the ROW. When the total area
disturbed in the Contract and PSLs within 1 mile of the project limits exceeds 5 acres, provide a
copy of the Contractor NOI for PSLs on the ROW to the Engineer (to the appropriate MS4
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operator when on an off-state system route) and to the local government that operates a separate
storm drain system.

This project does not require a U.S. Army Corps of Engineers (USACE) Section 404 Permit
before letting, but if a permit is needed during construction, assume responsibility for preparing
the permit application. Submit the permit application to the Department’s District
Environmental Section for approval. Once the permit application is approved, the Department
will submit it to the USACE. Assume responsibility for the requested revisions, in coordination
with the Department’s District Environmental Section.

Maintain the roadway slope stability. Maintaining slope stability is subsidiary to the various bid
items.
The nesting / breeding season for migratory birds is March 1 through August 30.

Conduct any tree removal outside of the migratory bird nesting season. If this is not possible due
to scheduling, then exercise caution to remove only those trees with no active nests. Do not
destroy nests on structures or in trees within the project limits during the nesting / breeding
season.

Take measures to prevent the building of nests on any structures or trees within the project limits
throughout the duration of the construction if work / removal will be performed during the
nesting / breeding season. This can be accomplished by application of bird repellent gel, netting
by hand every 3 to 4 days, or any other non-threatening method approved by the Houston
District Environmental Section. Obtain this approval well in advance of the planned use.
Contact the Houston District Environmental Section at 713-802-5244. The cost of this work is
subsidiary to the various bid items.

Item 8: Prosecution and Progress

The road-user cost liquidated damages per day are as shown below for each milestone shown on
the Table below. After the project is substantially complete, the liquidated damages become
those based on contract administration costs.

Milestone | Begin End Calendar | Incentives/Disincentives | Maximum | Maximum
Days per Calendar Day Days for Amount
Allowed Incentives | for
Incentives
1
2
3
4
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The Contractor will receive a credit in the amounts shown above per day for substantially
completing the milestone in less than the number of days stipulated on the proposal cover. The
maximum amount of incentive is $ 1,498,000.

Create, maintain, and submit for approval, a Critical Path Method (CPM) project schedule using
computer software that is fully compatible with version 3.1 of Primavera Systems, Inc. or
Primavera Project Planner (P3).

The Department will supply bidders, upon written request, one electronic copy of the time
determination schedule. The time determination schedule provided is for informational use only
and is not intended for bidding or construction purposes.

The Department will not adjust the number of days for the project and milestones, if any, due to
differences in opinion regarding any assumptions made in the preparation of the schedule or for
errors, omissions, or discrepancies found in the time determination schedule.

Working days will be computed and charged based on a Seven-day workweek in accordance
with Section 8.3.A.3, and 8.3.C.1, Nighttime work “Five-, Six-, and Seven-Day Workweeks.”

Provide a virus-free computer disk or diskette containing the Primavera construction schedule.

The maximum number of days the time charges on this contract may be suspended due to
fabrication or utility adjustment delays is 60 days. The Engineer and the Contractor may
mutually agree, in writing, to increase or decrease this maximum number of days.

The Lane Closure Assessment Fee is $ 2,000 for ITH 45, $1,500 for IH 610, $400 for SH 35, $300
for EB or WB frontage roads along S. Loop IH 610, and $400 for NB or SB frontage roads along
IH 45. This fee applies to the Contractor for closures or obstructions that overlap into restricted
hour traffic for each hour or portion thereof, per lane, regardless of the length of lane closure or
obstruction. For Restricted Hours subject to Lane Assessment Fee refer to the Item, “Barricades,
Signs, and Traffic Handling.”

Item 100: Preparing Right of Way

Obtain a City of Houston plumbing permit and a demolishing permit or removing permit before
demolishing or removing existing houses or commercial buildings.

Clean existing ditches under fill sections of undesirable materials including grass, muck, and
trash. Perform this work in accordance with the Construction section of the Item, “Preparing
Right of Way.” This work is subsidiary to this bid Item.

The Item, “Preparing Right of Way” will be measured for payment only in those designated
areas shown on the plans. Preparing right of way necessary to perform construction that is
outside designated areas is subsidiary to this bid Item.

Remove abandoned utilities that are in conflict with the new utilities, at no expense to the
Department.
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Reestablish and maintain right of way stakes after completing the right of way preparation
activities and until the new utilities are in place.

Remove and assume ownership of the existing ground mounted signs within the limits of
roadway construction unless otherwise noted or directed. This work is subsidiary to the Item,
“Preparing Right of Way.”

Item 104: Removing Concrete

Removing concrete curb is paid as a separate bid item if the existing pavement on which it rests
is not removed at the same time.

Item 105: Removing Stabilized Base and Asphalt Pavement
Item 305: Salvaging, Hauling, and Stockpiling Reclaimable Asphalt Pavement

Removing the Asphalt Concrete Pavement (ACP) material is paid under the Item, “Salvaging,
Hauling, and Stockpiling Reclaimable Asphalt Pavement.”

Removing the cement or lime treatment is paid under the Item, “Removing Stabilized Base and
Asphalt Pavement.”

Remove the ACP separately from the cement or lime treatment. Make the removed depth is as
uniform as possible during each removal pass if the pavement depth being removed is composed
of different asphalt layers. Unless otherwise approved, stockpile the RAP of differing types of
quality separately by its intended use such as for the asphalt treatment, cement treatment, lime
treatment, or asphalt concrete pavement. Break, crush, or mill the stockpiled materials so that
100 percent pass the 2-in. sieve.

Removing the base material is paid under the Item, “Removing Stabilized Base and Asphalt
Pavement.”

Item 110: Excavation

If manipulating the excavated material requires moving the same material more than once to
accomplish the desired results, the excavation is measured and paid for only once regardless of
the manipulation required.

Transition the ditch grades and channel bottom widths at structure locations. Use only approved
channel excavation in the embankment.

The total excavation quantity shown on the plans includes the quantity for excavating to 2 ft.
behind the back of the proposed curb.

Item 132: Embankment

If salvaged base is used for the embankment material, break it into small pieces to achieve the
required density and to facilitate placing in the embankment. Obtain approval of the material
before placing in the embankment.
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Furnish Type C material with a maximum Liquid Limit (LL) of 65, a minimum Plasticity Index
(PI) of 5, and composed of suitable earth material such as loam, clay, or other materials that form
a suitable embankment.

The embankment material used on the project which has a Liquid Limit exceeding 45 will be
tested for Liquid Limits at the rate of one test per 20,000 cu. yd. or per total quantity less than
20,000 cu. yd., unless otherwise directed. Only use material that passes the above tests.

Item 161: Compost

Item 162: Sodding for Erosion Control
Item 164: Seeding for Erosion Control
Item 166: Fertilizer

Item 168: Vegetative Watering

Refer to the “Fertilizer, Seed, Sod, Straw, Compost, and Water” standard sheet for material
specifications, application rates, and for watering requirements.

Item 204: Sprinkling

Perform subsidiary sprinkling as required under various other items in accordance with the Item,
“Sprinkling.”

Sprinkling for dust control is subsidiary to the various bid items.
Item 210: Rolling

Use a medium pneumatic roller meeting the requirements of Item 210 as directed. This work is
subsidiary to the various bid items. On every asphalt shot, use a minimum of 3 pneumatic rollers
or as directed. Use approved rolling patterns. Successive asphalt shots will not be allowed until
acceptable rolling has been accomplished on the preceding asphalt shot.

Item 260: Lime Treatment (Road-Mixed)

For slurry placing, before discharging through the distributors, sufficiently agitate or mix the
lime and water to place the lime in suspension and to obtain a uniform mixture.

The Engineer will observe the lime treatment that the Contractor elects to open to construction
traffic immediately after compaction. If the construction traffic damages the subgrade, route the
traffic off the damaged section in accordance with the standard specification. If the construction
traffic does not damage the subgrade, cure the subgrade until other courses of material cover it.
Apply these courses within 14 days with a maximum curing period of 7 days.

Place the hydrated and the commercial lime as a water suspension or slurry according to the
slurry placing method shown in Section 260.4.C.2, “Slurry Placement.”

Use the type of lime at particular locations as directed.

Place the quicklime dry or as a slurry.
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For the dry quicklime, a spreader box is not required if the lime material is evenly distributed.

In limited areas, the Contractor may construct the lime slurry subgrade under a sequence of work
in which the application, mixing, and compaction are completed in the same working day, if
approved by the Engineer.

Provide documentation from certified public scales showing gross, tare, and net weights.

Provide producer’s delivery tickets also showing gross, tare, and net weights. Completely empty
the lime trailers at the project site. The Engineer may direct the Contractor to reweigh any
shipment of lime on certified scales. The cost of this operation is subsidiary to the Item, “Lime
Treatment (Road-Mixed).”

The percentage of lime shown on the plans is estimated on the basis of engineering tests. If soil
tests made during construction indicate properties different than those originally anticipated, the
Engineer may vary the percentage of the lime to provide soil characteristics similar to those of
the preliminary tests.

Mix the lime with the new base material in an approved pugmill type stationary mixer.
Item 276: Cement Treatment (Plant-Mixed)

Before placing the new base, wet and coat the vertical construction joints between the new base
and the previously placed base with dry cement.

If the total thickness of the cement treatment is greater than 8 in., compact it in multiple lifts in
accordance with Section 276.4.C, “Compaction.” Place the courses in the same working day
unless otherwise approved.

If using a 100 percent crushed stone aggregate for the proposed base or other aggregate, it must
contain 4.5 percent cement based on the dry weight of the aggregate. There is no minimum
compressive strength requirement for this Item.

The requirement for core drilling to determine the thickness of cement treatment is waived if
using less than 500 sq. yd. at one location.

For widening the existing pavement, the Engineer may waive the requirements for preparing the
subgrade by scarifying and compacting if the as-cut subgrade can be maintained to the density of
the natural ground and to a uniform consistency when placing the base course. Keep the
subgrade wet.

Compact in accordance with the standard specifications and complete the finishing operations
within a period of 5 hours after adding the cement to the base material.

Cure the final course of cement treatment using an asphalt distributor that distributes the
approved curing material and water mixture material at a rate of 0.25 gallons per square-yard
evenly and smoothly or as recommended by the manufacturer at the recommended dilution rate,
under a pressure necessary for proper distribution. Provide a curing material meeting the
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requirements of the Item, “Asphalts, Oils, and Emulsions” for curing the cement treatment. Use
the following materials for curing the courses of cement treatment:

Curing Material Application
Water All courses, except final course
PCE Final course

Continue curing until placing another course or opening the finished section to traffic.

Spread the material so that the layers of base are uniform in depth and in loose density before
compacting.

Type E material consists of Type A material, crushed concrete (except under flexible pavement),
or Reclaimed Asphalt Pavement (RAP) meeting the requirements of the Item, “Flexible Base.”
If approved, the 50 percent maximum RAP limitation may be waived.

Unless otherwise directed, place the next pavement layer within 7 working days of placing the
base.

If using crushed stone for the Type E material under this Item, ensure it meets the requirements
for the Item, “Flexible Base,” Type A, Grade 1. Texas Test Method TEX-117-E is not required
for this Item.

If using Recycled Type E cement treatment under proposed flexible pavement, produce it using
the existing base salvaged from within this project or from other approved Department projects
and salvaged asphalt concrete pavement. Do not use crushed concrete under flexible pavement.

If using Recycled Type E cement treatment under proposed concrete pavement, produce it using
the existing base salvaged from within this project or from other approved Department projects,
salvaged asphalt concrete pavement, or crushed concrete. If using crushed concrete as an
aggregate, meet the requirements of Grade 3.

If using salvaged existing base and asphalt concrete pavement as described above, size it so that
all the material, except the existing individual aggregate, passes the 2-in. sieve and is of a
gradation that allows satisfactory compaction. Provide salvaged material that does not contain
deleterious material such as clay or organic material. Provide material passing the No. 40 sieve,
defined as soil binder, with a maximum Plasticity Index of 10 and a maximum Liquid Limit of
35 when tested in accordance with test method TEX-106-E.

Meet the following additional requirements if the base and ACP are salvaged from other
Department projects:

1. Obtain written approval before using the material.
2. Salvage and stockpile by approved methods.

3. Stockpile the material for exclusive use by the Department.
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Item 292: Asphalt Treatment (Plant-Mixed)

Unless otherwise shown on the plans, RAP generated by this project will become the property of
the Contractor for use in the current construction project or in future projects.

If using the iron ore topsoil as the primary aggregate, meaning 80 percent or more by weight of
the total mixture, the requirements for the water susceptibility test are waived.

Mixtures containing the iron ore topsoil are exempted from test methods TEX-217-F (Part I,
separation of deleterious material and Part II, decantation test for coarse aggregate) and TEX-
203-F (Sand Equivalent Test).

Assume responsibility for proportioning the materials entering the asphalt mixture, regardless of
the type of plant used.

Furnish the mix designs for approval.

Compact the courses to a minimum density of 95 percent of the maximum density as determined
using test method TEX-126-E.

Meet the following grading requirements:

Sieve Percent Passing
Size Grade 4 (Bondbreaker)
1-3/4 in. -
I in. -
1/2 in. 100
No. 4 30-70
No. 40 15-45

Physical requirements are as follows:

Maximum Plasticity Index (PI) = 8
Maximum Liquid Limit (LL) = 35

Maximum Wet Ball Mill = 50 (crushed stone)
Maximum LA Abrasion = 50 (iron ore)

If blending the materials, perform the Wet Ball Mill test for the composite aggregate.
Form the asphalt material from 3.5 to 7 percent of the mixture by weight.

For nominal aggregate size less than 0.5 in., design the mix in accordance with test method
TEX-204-F. The minimum stability in accordance with TEX-208-F is 30 percent with a
laboratory molded density of 96 percent plus or minus 1.5 percent.

If the layer thickness after placing is 1.25 in. or less, the bondbreaker is exempt from the in-place
density control described in Section 292.4.E, “Compaction.”
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Item 305: Salvaging, Hauling, and Stockpiling Reclaimable Asphalt Pavement

Unless otherwise shown on the plans, RAP generated by this project will become the property of
the Contractor for use in the current construction project or in future projects.

Item 360: Concrete Pavement

Where the pavement curb is left off for a later tie, provide the dowels or the tie bars as indicated
on the paving detail sheets. The dowel bars and tie bars are subsidiary to the various bid items.

Repair portions of the concrete pavement surfaces that are damaged while in a plastic state
before that area receives permanent pavement markings and opens to traffic. Perform repairs
that are structurally equivalent to and cosmetically uniform with the adjacent undamaged areas.
Do not repair by grouting onto the surface.

On pavement widening, hand finishing in place of the longitudinal float will be permitted.

Where existing pavement is widened with new pavement, place the new pavement a minimum of
2 ft. wide.

Equip the batching plants to proportion by weight, aggregates and bulk cement, using approved
proportioning devices and approved automatic scales.

For mono curb, the curb height transitions will be paid at the contract unit price of the larger curb
height in the transition. The 2.5-in. laydown curbs for driveways will be paid at the unit price
bid for the Item, “Mono Curb (6 in.).”

High-early strength cement may be used for frontage road and city street intersection
construction.

Do not use limestone dust of fracture as fine aggregate.

If the concrete design requires greater than 5.5 sacks of cementitious material per cubic yard,
obtain written approval. If placing concrete pavement mixes from April 1 to October 31,
inclusive, use a minimum of 25 percent by weight of Class F Fly Ash.

Perform saw cutting as shown on the plans in accordance with Section 360.4.J, “Sawing Joints.”
This saw cutting is subsidiary to this bid Item.

Use coarse aggregate to produce concrete with a Coefficient of Thermal Expansion (CTE) of less
than 5.0x10™ in/in/ °F. Before construction, submit test specimens to the TxDOT Construction
Division for aggregate acceptance. Provide samples or test specimens as directed. The TxDOT
Construction Division will perform the testing. Test results are final. Testing is required for
naturally occurring aggregates.

The pay limits for concrete pavements with traffic rails extends to the outside edge or back of the
traffic rail.
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Items 360, 420, and 421: All Concrete Items

For the Department’s concrete cylinder split samples, transport the test cylinders to the Houston
District Laboratory located at 7600 Washington Avenue in Houston, or to the appropriate Area
Laboratory, when applicable. Transporting the test cylinders is subsidiary to the various bid
items.

The approach pavement is paid for under the Item, “Concrete Pavement.”
Item 361: Full-Depth Repair of Concrete Pavement

For full depth repair, remove only the quantity of pavement replaceable during the daily
allowable work schedule.

Remove loose subbase material and replace it with concrete. Use a bondbreaker, such as a
polyethylene sheet, at the interface between the replaced subbase material and the new concrete
pavement.

Supply polyethylene fabric on the job site sufficient to cover the area of repair.

Do not place concrete placement if impending weather may result in rainfall or low temperatures
that may impair the quality of the finished work.

Repair portions of the concrete pavement surfaces that are damaged while in a plastic state
before those areas receive permanent pavement markings and open to traffic. Perform repairs
that are structurally equivalent to and cosmetically uniform with adjacent undamaged areas. Do
not repair by grouting onto the surface.

Ready mix concrete will be permitted if the equipment and construction methods can produce the
desired results. Hand finishing will be permitted.

Perform saw cutting as shown on the plans in accordance with Section 360.4.J, “Sawing Joints.”
This saw cutting is subsidiary to this bid Item.

Item 400: Excavation and Backfill for Structures

Remove existing obstructions, such as existing bridge columns, to a depth of three (3) feet below
the finish grade and as required to horizontally clear proposed structural elements in accordance
with item 400 “Excavation and Backfill for Structures”. Restore excavation to grade and
excavation below footings in accordance with Item 400 “Excavation and Backfill for Structures”.

Plugging existing pipe culverts is subsidiary to the various bid items.

If Recycled Cement Treatment (Type D) is included in the plans, the following additional
requirements apply:

1. Use only approved sand, crushed concrete, or salvaged base free from deleterious matter,
as aggregate for cement-stabilized backfill
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2. Provide crushed concrete or salvaged base backfill material in accordance with the Item,
“Cement Treatment (Plant-Mixed)(Type D)” (base or crushed concrete), except the
recycled Type D material must not contain Reclaimed Asphalt Pavement (RAP).

3. For backfill material below the spring line of pipes, use cement-stabilized sand rather
than Recycled Type D backfill material.

4. For the cement-stabilized sand backfill, use a minimum of 7 percent of hydraulic cement
based on the dry weight of backfill material. The cement content for the crushed
concrete and salvaged base is specified in the Item, “Cement Treatment (Plant-Mixed)
(Type D).”

5. Place and compact the stabilized backfill material using a gradation that provides a dense
mass without segregating and is impervious to passing of water.

Item 407: Steel Piling
Assume ownership of removed temporary steel sheet piling.
Item 416: Drilled Shaft Foundations

Include the cost for furnishing and installing anchor bolts mounted in the drilled shafts in the unit
bid price for the various diameter drilled shafts.

The Department may test using ultrasonic methods the anchor bolts for overhead sign supports,
light standards, and traffic signal poles after they are installed. Replace faulty anchor bolts as
directed. Do not weld the anchor bolts.

Item 420: Concrete Structures

Unless otherwise noted, use Class C concrete with an ordinary surface finish for signal, lighting,
or sign structure foundations.

Mass concrete is a plans quantity item.
Item 421: Hydraulic Cement Concrete

Entrained air is required in all slip formed concrete (bridge rail, concrete traffic barrier,
pavement, etc.), but is not required for other structural concrete. Adjust the dosage of air
entraining agent for low air content as directed or allowed by the Engineer. If entrained air is
provided where not required, only the upper limits of the Special Provision will be enforced.

Item 423: Retaining Walls

Mechanically Stabilized Earth (MSE) retaining walls are used on this project. The Houston
District Green Ribbon guidelines for the wave schemes are applicable for the retaining walls on
this project.
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Place concrete riprap mow strips for retaining walls as shown on the plans and in accordance
with the Item, “Riprap.” Use Class B concrete reinforced with No. 4 bars spaced at 18 in.
centers each direction and placed 2 in. below the surface. This work is paid for under the Item,
“Riprap.”

Provide and maintain positive drainage away from the earth wall system, including the leveling
pad, for the contract duration.

Approved Mechanically Stabilized Earth (MSE) Wall Systems are listed at the website below:

http://www.dot.state.tx.us/business/contractors _consultants/bridee/mse wall.htm

Item 427: Surface Finishes for Concrete
Provide a Surface Area I finish for structures. Use concrete paint for the surface finish.
Item 428: Concrete Surface Treatment

Provide a Class I surface treatment to the following elements: The upper surfaces of the bridge
slab (including direct traffic culverts), bridge sidewalks and medians, and the inside face of
curbs.

Item 442: Metal for Structures

Use temperature zone 1 for Charpy V-Notch (CVN) testing.
Prestressed concrete panels will not be allowed on steel structures.
Item 449: Anchor Bolts

Pipe joint compound, as used in this Item, is an electrically conducting protective thread
lubricant compound to be used on the foundation anchor bolts for illuminations poles (Crouse-
Hinds TL-2, 0z/Gedney Stl, or Thomas & Betts Kopr-Shield).

Item 450: Railing

Add a 3/4-in. longitudinal chamfer to the SSTR railing. Provide a continuous chamfer typically
located 6 in. above the final grade. The cost of this is subsidiary to the Item, “Railing.”

Item 464: Reinforced Concrete Pipe

Concrete collars are subsidiary to the various bid items except for those specified on the plans for
stage construction, which are paid for under the Item, “Concrete Structures” as “Cl C Conc
(Collar).”

Rubber gaskets are required for concrete pipe joints except for connections of safety end
treatments, driveway culverts, and joints between the existing pipes and extensions.

Open, install, and backfill each section, or a portion of a section, in the same day at locations
requiring pipe culverts under existing roadways.
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Place the pipe drains across existing roadways half at a time to allow passage of traffic. No
trenches may remain open overnight.

Known locations of existing stubouts are shown on the plans, but these stubouts may be in a
different position or condition. Delays, inconveniences, or additional work required will not be a
basis for additional compensation.

Provide leave-outs or holes in the proposed storm drain structures and pipes for drainage during
interim construction. This work is subsidiary to the various bid items.

The flowline elevations of side road structures are based on the proposed ditches. Field-verify
these elevations and adjust them as necessary to meet the field conditions. Before placing these
structures, prepare and submit for approval, the data (revised elevation, alignment, length, etc.)
for the adjusted structures.

If groundwater is encountered while installing the storm drain system, install a suitable
dewatering system to facilitate construction of the storm drains. The costs for materials and
labor required to install and maintain this system are subsidiary to the Item, “Reinforced
Concrete Pipe.”

Item 465: Manholes and Inlets

If required on the plans, build manholes and inlets to stage 1 construction, cover with temporary
pavement, and complete in a later phase of construction. This temporary covering and pavement
are subsidiary to the various bid items.

If building manholes or inlets in graded areas, first construct them to an elevation at least 4 in.
above the top of the highest entering pipe and cover with a wooden cover. Complete the
construction of such manholes or inlets to the finished elevation when completing the grading
work for such manholes or inlets. Adjust the final elevation, if required, since this elevation is
approximate.

Construct manholes and inlets in paved areas to an elevation so their temporary wooden covers
are flush with the surface of the base material.

Do not leave excavations or trenches open overnight.
Items 496: Removing Structures

Assume ownership and remove from the project site, items salvaged from the existing bridge
decks and steel beams. The approximate weight of the steel beams is XXX tons.

Do not permit debris resulting from the structure removal or construction activities to enter a
natural or manmade waterway such as drainage channels, rivers, streams, bays, etc. Remove
debris which falls into such waterways. This work is subsidiary to the Item, “Removing
Structures.”
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Item 502: Barricades, Signs, and Traffic Handling

Use a traffic control plan for handling traffic through the various phases of construction. Follow
the phasing sequence unless otherwise agreed upon by the Area Engineer and the Project
Manager. Ensure this plan conforms to the latest “Texas Manual on Uniform Traffic Control
Devices” and the latest Barricade and Construction (BC) Standard Sheets. The latest versions of
Work Zone Standard Sheets WZ (BTS-1) and WZ (BTS-2) are the traffic control plan for the
signal installations.

Submit changes to the traffic control plan to the Area Engineer. Provide a layout showing the
construction phasing, signs, striping, and signalizations for changes to the original traffic control
plan.

Furnish and maintain the barricades and warning signs, including the necessary temporary and
portable traffic control devices, during the various phases of construction. Place and construct
these barricades and warning signs in accordance with the latest “Texas Manual on Uniform
Traffic Control Devices” for typical construction layouts.

Cover work zone signs when work related to the signs is not in progress, or when any hazard
related to the signs no longer exists.

Keep the delineation devices, signs, and pavement markings clean. This work is subsidiary to
the Item, “Barricades, Signs, and Traffic Handling.”

Erect temporary signs when exit ramps are closed or moved to new locations during
construction.

If a section is not complete before the end of the workday, pull back the base material to the
existing pavement edge on a 6H: 1V slope. Edge drop-offs during the hours of darkness are not
permitted.

Before detouring traffic onto the mainlane shoulders, remove dirt, debris, vegetation, and other
deleterious material from the surface of the shoulders. Appropriately sign the detour in an
approved manner. This work is subsidiary to the various bid items.

Coordinate and schedule the work with the appropriate Metro representative if requiring access
to the High Occupancy Vehicle lanes.

Cover or remove the permanent signs and construction signs that are incorrect or that do not
apply to the current situation for a particular phase.

Replace the overhead signs, informational signs, and exit signs to be removed, with temporary
signs providing the correct information to the traveling public. Size the replacement signs and
include them in the traffic control plan.

Do not mount signs on drums or barricades, except those listed in the latest Barricades and
Construction standard sheets.
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Use traffic cones for daytime work only. Replace the cones with plastic drums during nighttime

hours.

Place positive barriers to protect drop-off conditions greater than 2 ft. within the clear zone that

remain overnight.

Use shadow vehicles with Truck Mounted Attenuators (TMA) for lane and shoulder closures.

Do not reduce the existing number of lanes open to traffic except as shown on the following time

schedule:
One Lane Closure
Day Daytime Closure Nighttime Closure | Restricted Hours Subject
Hours Hours to Lane Assessment Fee
Monday Not Permitted 9:00 PM - 5:00 AM 5:00 AM - 9:00 PM
Tuesday Not Permitted 9:00 PM - 5:00 AM 5:00 AM - 9:00 PM
Wednesday Not Permitted 9:00 PM - 5:00 AM 5:00 AM - 9:00 PM
Thursday Not Permitted 9:00 PM - 5:00 AM 5:00 AM - 9:00 PM
Friday Not Permitted 9:00 PM - 5:00 AM 5:00 AM - 9:00 PM
Saturday Not Permitted 9:00 PM - 5:00 AM 5:00 AM - 9:00 PM
Sunday Not Permitted 9:00 PM - 5:00 AM 5:00 AM - 9:00 PM
Two Lane Closure
Day Daytime Closure Nighttime Closure | Restricted Hours Subject
Hours Hours to Lane Assessment Fee
Monday Not Permitted 9:00 PM - 5:00 AM 5:00 AM - 9:00 PM
Tuesday Not Permitted 9:00 PM - 5:00 AM 5:00 AM - 9:00 PM
Wednesday Not Permitted 9:00 PM - 5:00 AM 5:00 AM - 9:00 PM
Thursday Not Permitted 9:00 PM - 5:00 AM 5:00 AM - 9:00 PM
Friday Not Permitted 9:00 PM - 5:00 AM 5:00 AM - 9:00 PM
Saturday Not Permitted 9:00 PM - 5:00 AM 5:00 AM - 9:00 PM
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Day Daytime Closure Nighttime Closure | Restricted Hours Subject
Hours Hours to Lane Assessment Fee
Sunday Not Permitted 9:00 PM - 5:00 AM 5:00 AM - 9:00 PM
Full Closure (Roadway / Ramps / Direct Connector)
Day Daytime Closure Nighttime Closure | Restricted Hours Subject
Hours Hours to Lane Assessment Fee
Monday Not Permitted 10:00 PM - 5:00 AM 5:00 AM - 10:00 PM
Tuesday Not Permitted 10:00 PM - 5:00 AM 5:00 AM - 10:00 PM
Wednesday Not Permitted 10:00 PM - 5:00 AM 5:00 AM - 10:00 PM
Thursday Not Permitted 10:00 PM - 5:00 AM 5:00 AM - 10:00 PM
Friday Not Permitted 10:00 PM - 5:00 AM 5:00 AM - 10:00 PM
Saturday Not Permitted 10:00 PM - 5:00 AM 5:00 AM - 10:00 PM
Sunday Not Permitted 10:00 PM - 5:00 AM 5:00 AM - 10:00 PM

The above times are approved for the traffic control conditions listed. The Area Engineer may
approve other closure times if traffic counts warrant. The Area Engineer may reduce the above
times for special events.

Law enforcement assistance will be required for this project and is expected to be required for
major traffic control changes and lane closures. Coordinate with local law enforcement and
arrange for law enforcement as directed or agreed by the Engineer. Before payment will be
made, complete the “Daily Report on Law Enforcement Force Account Work™ (Form 318),
provided by the Department and submit daily invoices that agree with this form for any day
during the month in which approved services were provided.

Provide full-time, off-duty, uniformed, certified peace officers, as part of traffic control
operations. The peace officers must be able to show proof of certification by the Texas
Commission on Law Enforcement Officers Standards. The cost of the officers is paid for on a
force account basis.

A minimum of 7 days in advance of any total closure, notify the Houston District Public
Information Office of which roadways, ramps, intersections, or lanes will be closed, the dates
they will remain closed, and when they will be opened again to traffic.

A minimum of 7 days in advance of any total closure, place a portable changeable message
(PCM) sign at the location of each total closure which informs the traveling public of the details
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of the closure. Alternately, if the Traffic Control Plan provides a positive barrier at the location,
a non-trailer mounted static message board sign behind the positive barrier may be used in place
of a PCM.

Provide 5 portable changeable message signs as shown on the Traffic Control Plan and the
Special Specification Item, “Portable Changeable Message Signs.”

Minimize the number of working days for street closures. The following table lists the
maximum number of working days allowed for each street closure. The closure period for each
intersection occurs only during the phase when constructing that street, unless otherwise
directed. Reopen the street within the number of working days allowed; otherwise the Engineer
may cease construction activities not affiliated with reopening the closed street, until it fully
reopens to the traveling public. Time charges will not be suspended nor increased to compensate
for this occurrence.

Street Name Number of Working Days
Allowed for Closure
Woodridge Drive at IH 45 2 weekends

During construction, remove, cover, adjust, or replace overhead sign panels to correspond with
each current traffic control phase. The desirable size of letters for freeways is 10 in., the
minimum is 8 in. This work is subsidiary to Item 502.

Before closing any City of Houston sidewalk, one or more city street lanes, or entire city streets
during construction, obtain a permit to do so from the City. Obtain the required permit in person
at the City of Houston Permit Office, or apply online at http://www.gims.houstontx.gov.

The Contractor Force Account “Safety Contingency” that has been established for this project is
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic
Control Plan, that could not be foreseen in the project planning and design stage. These
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible
Person based on weekly or more frequent traffic management reviews on the project. The
“Safety Contingency” is not intended to be used in lieu of bid items established by the contract.

Item 504: Field Office and Laboratory

Furnish one Type A structure for the laboratory. Ensure the windows for the structure have
burglar bars.

Furnish a Type D structure for the asphalt mix control laboratory for the Engineer’s exclusive
use. In addition to the requirements of this Item, “Field Office and Laboratory,” ensure this
structure has a minimum height of 8 ft. Also ensure it has a minimum of 400 sq. ft. of gross
floor area suitable for permanently located asphalt plants or 200 sq. ft. for temporarily located
asphalt plants serving one project. Partition the floor area into a minimum of 2 interconnected
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rooms, and provide each room with an exterior door and a minimum of 2 windows. Construct
the floor of sufficient strength to support the testing equipment and with an impervious covering.

Adequately air condition the Type D structure and furnish it with a minimum of one desk, 3
chairs, one file cabinet, a telephone, and one built-in equipment-storage cabinet suitable for
storing nuclear equipment. Ensure the cabinet is a minimum of 3 ft. wide by 2 ft. deep by 3 ft.
high and has a secure lock. Provide the structure with a 240-volt electrical service entrance. Use
a licensed electrician to determine the service size and service entrance conductors. Provide a
minimum service of four 120-volt circuits with 20 amp breakers, and a maximum of 2 grounded
convenience outlets per circuit and a minimum of two 220-volt ovens with vents to the outside.
Provide a structure with a minimum of 2 convenience outlets per wall and a utility sink with an
adequate, clean potable water supply for testing. Do not use space heaters to heat the structure.
Use support blocks for the portable structures, tie them down, and securely attach them to the
ground.

Determine the asphalt content by the ignition method and meet the requirements of Section
504.2.B.4.b, "Asphalt Content by Ignition Method" except provide a NEMA 6-50R (204/240
volt, 50 A) outlet within 2.25 ft. of the ignition oven location.

If an asphalt mix plant is located at the project site, provide a Type D structure with the
dimensions of a Type C structure, at the project site to perform the asphalt mix quality control
tests.

If a commercial source is used for the asphalt mix, provide a Type D structure with the
dimensions of a Type C structure, at the commercial source site to perform the asphalt mix
quality control tests.

Equip each lab with a fire extinguisher and first aid kit. Also equip the labs with an eye wash
station. Provide equipment that meets the minimum OSHA requirements. At a minimum,
furnish 20 Ib. fire extinguishers that are rated for Type A, B, and C fires.

Furnish one Type B structure for the field office. Ensure the windows for the structure have
burglar bars.

Provide the structure with the following facilities (The cost of providing these items is subsidiary
to this bid Item.):

1. Three desks with 3 swivel chairs, two 5-drawer file cabinets and 3 straight back chairs.

2. Telephone service and equipment consisting of a minimum of one telephone with one
extension. Include the call-waiting feature in the service.

3. Potable water with an electric water cooler, a cup dispenser, and cups.

4. Adequate heating, air conditioning, lighting, and a sufficient number of electrical outlets.
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5. A commercially available toilet or equivalent facility for the field office and each
laboratory.

6. A suitable printer/copier/fax machine for the field office in accordance with Department
Material Specification DMS-10101, “Computer Equipment.”

Provide a fenced enclosure approximately 100 ft. by 200 ft. Provide an appropriate parking area
covered with a suitable base material and with a minimum of 2 security lights, one on each end
of the lot. Cost of the work and materials to provide the enclosure are subsidiary to the various
bid items.

The above requirements are subsidiary to the various bid items.

Assume ownership of temporary chain link security fences.

Equip each field office with a fire extinguisher and first aid kit. At a minimum, furnish 20 Ib.
fire extinguishers that are rated for Type A, B, and C fires.

Item 512: Portable Concrete Traffic Barrier

Transport Low Profile Concrete Traffic Barriers (CTB) used for traffic handling from the
Department stockpile located on the north side of IH 610 at Long Drive.

Transport Standard Height Concrete Traffic Barriers (including JJ Hook and Safety Shape) used
for traffic handling from the Department stockpile located on the south side of IH 610 at Cedar
Crest Blvd. (located across IH 610 from Long Drive).

Use only the J-J Hook type connection between barriers.

After completing the project, return Low Profile Concrete Traffic Barriers (CTB) used for traffic
handling, to the Department stockpile located on the north side of IH 610 at Long Drive.

After completing the project, return Standard Height Concrete Traffic Barriers(including J-J
Hook and Safety Shape) used for traffic handling, to the Department stockpile located on the
south side of at IH 610 at Cedar Crest Blvd. (located across IH 610 from Long Drive).

After completing the project, return the associated CTB connecting hardware to the area office or
as directed.

If placing the concrete traffic barrier on pre-stressed concrete box beams with exposed
reinforcing steel, protect the reinforcing steel by supporting the concrete traffic barrier on 4 in.
by 4 in. timbers. Place the timbers transversely and space them on 4 ft. centers. The cost of the
labor and materials to perform this work are subsidiary to the Item, ‘“Portable Concrete Traffic
Barrier.”
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Item 514: Permanent Concrete Traffic Barrier

Add a 3/4-in. longitudinal chamfer to the Single Slope Concrete Barrier (SSCB) railing. Provide
a continuous chamfer typically located 6 in. above the final grade. The cost of this is subsidiary
to the Item, ‘“Permanent Concrete Traffic Barrier.”

Item 529: Concrete Curb, Gutter, and Combined Curb and Gutter
Item 530: Intersections, Driveways, and Turnouts
Item 531: Sidewalks

An air-entraining admixture is not required.

For concrete curbs, use Grade 7 aggregate conforming to Section 421.2 of the Item, “Hydraulic
Cement Concrete.”

For driveways and turnouts, coarse aggregate Grade No. 3 through No. 8 conforming to the
gradation requirements specified in the Item, “Hydraulic Cement Concrete” will be permitted.

For reinforcing steel in sidewalks and pedestrian ramps, use No. 4 bars at a maximum 18 in.
spacing center-to-center in both directions.

Item 540: Metal Beam Guard Fence
Painting the timber posts is not required.

Use timber posts for galvanized steel metal beam guard fence, except for anchorage at turned
down ends.

Furnish and install wood blocks between the rail elements and the timber posts as detailed on the
plans. These block-outs are subsidiary to this bid Item.

The quantity of the metal beam guard fence is subject to change.

Provide a mow strip as shown on the plans, at metal beam guard fence locations, including any
guardrail end treatments.

Galvanize the rail elements supplied for this project by using a Type 1I Zinc Coating.
Item 542: Removing Metal Beam Guard Fence

Remove and assume ownership of unsalvageable metal beam guard fence rail elements and
posts.

Replace removed wood posts which are unusable because of damage by the Contractor, at no
expense to the Department.

Item 545: Crash Cushion Attenuators

After completing the project, return remaining unused crash cushion attenuators units to the Area
Office Maintenance yard or as directed, at no cost to the Department.
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Item 556: Pipe Underdrains

Do not use crushed blast furnace slag.

Lay the underdrain pipe on a slope to insure proper drainage.
Tie the under drain pipe into the inlets as shown on the plans.
Item 585: Ride Quality for Pavement Surfaces

To eliminate the need for corrective action due to excessive deviations in the final surface layers,
exercise caution to ensure satisfactory profile results in the intermediate paving layers (mixture).

Milling will not be allowed as a corrective action for excessive deviations in the final surface
layer of hot-mix asphalt.

For Continuously Reinforced Concrete Pavement (CRCP) mainlanes and direct connectors, use
Surface Test Type B and Pay Adjustment Schedule 2. For ramps use Surface Test Type A.

For asphalt mainlanes and direct connectors, use Surface Test Type B and Pay Adjustment
Schedule 1. For ramps use Surface Test Type A.

For concrete or asphalt curb and gutter sections or frontage roads, use Surface Test Type B and
Pay Adjustment Schedule 2 except for the outside lane. Use Surface Test Type B and Pay
Adjustment Schedule 3 for the outside lane.

For all other roads (cross streets and intersections), use Surface Test Type A.
Item 610: Roadway Illumination Assemblies

The cost of providing the electrical conductor in the pole foundation or in the pole base to make
connections is subsidiary to the roadway illumination assembly. The quantity for payment is the
surface distance between locations.

Limitations on Use of the RIP-11 Standard:

Fabricate steel roadway illumination poles in accordance with TxDOT Standard RIP-11
(Roadway Illumination Poles - 2011). Poles manufactured according to RIP-11 require no shop
drawings. Alternate designs to RIP-11 or the use of aluminum to fabricate poles will require the
submission of shop drawings electronically.

Limitations on use of the RIP-11 Standard:

The Roadway Illumination Pole (RIP-11) standard details were developed for installations in
locations where the 3-second gust basic maximum wind speed is 110 mph, and where the
elevation of the base of the pole is less than (i.e. not more than) 25 ft. above the elevation of
surrounding terrain, in accordance with the “AASHTO Standard Specifications for Structural
Supports for Highway Signs, Luminaries and Traffic Signals,” 4th Edition (2001). For poles to
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be installed in regions where the maximum basic wind speed exceeds 110 mph or to be mounted
more than 25 ft. above the surrounding terrain, provide poles meeting the following
requirements:

* Submittals.

Following the electronic shop drawing submittal process (see ftp://ftp.dot.state.tx.us/pub/txdot-
info/library/pubs/bus/bridge/e_submit_guide.pdf), submit for review and approval pole
fabrication drawings and calculations that are sealed, signed, and dated by a professional
engineer registered or licensed in Texas.

e Structural Supports for Luminaires.

Supply luminaire poles with a 25-year design life in accordance with the current edition of the
above mentioned AASHTO Design Specifications. Furnish poles that either (1) meet the
requirements for the appropriate 3-second gust wind speeds according to the formulas and wind
speed map in the same AASHTO specification, and that resist dead loads and ice loads at the
installation location, or (2) conform to the RIP-11 standard for the type and luminaire mounting
heights; whichever poles have the greater capacity. For transformer base poles, ensure the
fabricator includes the transformer base and connecting hardware in calculations and shop
drawing submittals. Ensure transformer bases have been structurally tested to resist the
theoretical plastic moment capacity of the pole. Submit certification of the plastic moment load
test and FHW A breakaway requirement test of the base model being furnished, together with the
shop drawings. Include on the shop drawings the breakaway base model number, and the
manufacturer’s name and logo. Include on the manufacturer’s shop drawings the ASTM
designations for the materials to be used.

* Luminaire Arms.

Supply poles and luminaire arms to support the configurations shown in the plans. Supply
luminaire arms to support 60-1b. (minimum) luminaires having an effective projected area of
1.6 sq. ft.

* Anchor Bolt Assemblies.

Supply anchor bolt assemblies as shown on the RIP standard sheets, unless a larger capacity bolt
assembly is required for the 3-second gust wind speed and mounting elevation at the pole
installation location.

Item 616: Performance Testing of Lighting Systems

The illumination plans provide for a complete illumination system installed, connected, tested,
and ready for operation.

After satisfactory completion of tests, place the new lighting fixtures in operation. Final
acceptance will be made after the fixtures operate satisfactorily for a minimum period of 14 days.
The 14-day test period is included in the allowed working days.

Assume responsibility for the new lighting fixtures during the test period. Make adjustments or
repairs as required and repair defects or damage at no expense to the Department.

General Notes Sheet CC



County: Harris Sheet

Highway: IH 45, IH 610 Control: 0500-03-573

Item 618: Conduit
Item 620: Electrical Conductors
Item 628: Electrical Services

If the specifications for electrical items require UL-listed products, this means UL-listed or CSA-
listed.

Item 618: Conduit

When backfilling bore pits, ensure that the conduit is not damaged during installation or due to
settling backfill material. Compact select backfill in 3 equal lifts to the bottom of the conduit; or
if using sand, place it 2 in. above the conduit. Ensure backfill density is equal to that of the
existing soil. Prevent material from entering the conduit.

Construct bore pits a minimum of 5 ft. from the edge of the base or pavement. Close the bore pit
holes overnight.

Unless shown on the plans, install underground conduit a minimum of 24 in. deep. Install the
conduit in accordance with the latest National Electrical Code (NEC) and applicable Department
standard sheets. Place conduit under driveways or roadways a minimum of 24 in. below the
pavement surface.

If using casing to place bored conduit, the casing is subsidiary to the conduit.

If placing the conduit under existing pavement to reach the service poles, bore the conduit in
place and extend it a minimum distance of 5 ft. beyond the edge of shoulder or the back of curb.

Where PVC, duct cable, and HDPE conduit 1 in. and larger is allowed and installed per
Department standards, provide a PVC elbow in place of the galvanized rigid metal elbow
required by the Electrical Details standards. Ensure the PVC elbow is of the same schedule
rating as the conduit to which it is connected. Use only a flat, high tensile strength polyester
fiber pull tape to pull conductors through the PVC conduit system.

Remove conductor and conduit to be abandoned to 1 ft. below the ground level. This work is
subsidiary to the various bid items.

Do not use cast iron junction boxes in concrete traffic barriers and single slope traffic barriers.
Use polymer concrete junction boxes in place of the cast iron junction boxes shown on standard
sheets CTBI (3), CTBI (4), and SSCB (4). Mount the junction boxes flush (+ 0 in., - 1/2 in.)
with the concrete surface of the concrete barrier.

Use materials from pre-qualified producers as shown on the Department’s Construction Division
(CST) material producers list. Check the latest links on the TXDOT website for the list. The
category is “Roadway Illumination and Electrical Supplies.” The polymer concrete barrier box
is subsidiary to Item 618, “Conduit.”
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Item 620: Electrical Conductors

Test each wire of each cable or conductor after installation. Incomplete circuits or damage to the
wire or the cable are cause for immediate rejection of the entire cable being tested. Remove and
replace the entire cable at no expense to the Department. Also test the replacement cable after
installation.

When pulling cables or conductors through the conduit, do not exceed the manufacturer’s
recommended pulling tensions. Lubricate the cables or conductors with a lubricant
recommended by the cable manufacturer.

For both transformer and shoe-base type illumination poles, provide double-pole breakaway fuse
holders as shown on the Department’s Construction Division (CST) material producers list.
Check the latest link on the Department website for this list. The category is “Roadway
IMlumination and Electrical Supplies.” The fuse holder is shown on the list under Items 610 and
620. Provide 10 Amp time delay fuses.

Ensure that circuits test clear of faults, grounds, and open circuits.
Split bolt connectors are allowed only for splices on the grounding conductors.

For Roadside Flashing Beacon Assemblies (Item 685) and Pedestal Pole Assemblies (Item 687)
within the project, provide single-pole breakaway disconnects. Use Bussman HEBW, Littlefuse
LEB, Ferraz-Shawmut FEB, or equal on ungrounded conductors. For grounded conductors, use
Bussman HET, Littlefuse LET, Ferraz-Shawmut FEBN, or equal. These breakaway connectors
have a white colored marking and a permanently installed solid neutral.

For electrical licensing and electrical certification requirements for this project, see Item 7 of the
Standard Specifications and any applicable special provisions to Item 7.

Item 624: Ground Boxes

The ground box locations are approximate. Alternate ground box locations may be used as
directed, to avoid placing in sidewalks or driveways.

Ground metal ground box covers. Bond the ground box cover and ground conductors to a
ground rod located in the ground box and to the system ground.

Ground the existing metal ground box covers as shown on the latest standard sheet
ED (3), 111, B, 4 through 6.

During construction and until project completion, provide personnel and equipment necessary to
remove ground box lids for inspection. Provide this assistance within 24 hours of notification.

Construct concrete aprons in accordance with the latest standard sheet ED (3). Make the depth
of the concrete apron the same as the depth of the ground box, except for Type 1 and Type 2
ground boxes. For Type 1 or Type 2 ground boxes, construct the concrete apron in accordance
with details shown on the “Ground Box Details Installations” standard.
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Item 628: Electrical Services

Verify and coordinate the electrical service location with the engineering section of the
appropriate utility district or company.

Identify the electrical service pole with an address number assigned by the Utility Service
Provider. Provide 2-in. numerals visible from the highway. Provide numbers cut out aluminum
figures nailed to wood poles or painted figures on steel poles or service cabinets.

Item 636: Aluminum Signs

Include aluminum route markers, exit only panels, routing signs, and other special panels
attached to guide signs in the unit bid price for the parent guide sign material.

Furnish and install signs shown on the traffic signal “Summary of Traffic Signal Materials”
sheet. Ensure that the legend on these sign panels is in accordance with the latest “Standard
Highway Sign Designs for Texas” manual.

The locations of sign panels on overhead structures are approximate. Verify in the field before
installing.

When design details are not shown on the plans, provide signs and arrows conforming to the
latest “Standard Highway Sign Designs for Texas” manual.

Item 644: Small Roadside Sign Supports and Assemblies

Sign locations shown on the plans are approximate. Before placing them, obtain approval of and
then stake the exact locations for these signs.

Use the Texas Universal Triangular Slip Base with the concrete foundation for small ground
mounted signs, unless otherwise shown in the plans.

Remove existing street name signs from existing stop signs and re-install them above the new
stop signs. Removing and re-installing existing street name signs is subsidiary to the Item,
“Small Roadside Sign Supports and Assemblies.”

When design details are not shown on the plans, provide signs and arrows conforming to the
latest “Standard Highway Sign Designs for Texas” manual.

Provide and install the materials for speed limit signs. For speed limit signs that are indicated
with “XX.,” the Area Engineer will request a speed study through the Director of Transportation
Operations to determine the legal speeds to be posted. This request will be made as soon as
possible after the roadway opens to traffic. After the speed limit to be posted is determined, this
information will be provided to the Contractor by the Area Engineer.

Use Type E Super High Specific Intensity (Fluorescent Prismatic) yellow green reflective
sheeting background to fabricate school signs (S1-1, S3-1, S4-3, S5-1, W16-2, SW16-9p, and
SW16-7pL(R)).
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Assume ownership of the removed existing signs.

Locations of the relocated signs are approximate. Before placing them, obtain approval of and
then stake the exact locations for these signs.

Replace existing signs that become damaged during relocation at no expense to the Department.
Item 647: Large Roadside Sign Supports and Assemblies

Locations of the relocated signs are approximate. Before placing them, obtain approval of and
then stake the exact locations for these signs.

Replace existing signs that become damaged during relocation at no expense to the Department.
Assume ownership of the removed existing signs.

Item 650: Overhead Sign Supports

Stencil the structure numbers on the new structures for permanent identification.

If sign panels mounted on an overhead sign support face the same direction of traffic, keep the
bottoms of the sign panels in the same horizontal plane, unless otherwise shown in the plans.

There is no additional reimbursement for blocking or shims for fits of alignment.

Mill test reports are not required for the walkway, grating, miscellaneous secondary structural
items, or hardware.

Use the existing panel supports if removing existing guide signs and if placing new panels of
different sizes at the same location. Extend the supports, if needed. If the supports extend over
the top of the panel, cut off the supports at the top of the panel or the top of the truss, whichever
is higher.

Before fabricating, field check the sign structure elevations, details, and dimensions shown on
the plans.

If sign lighting and walkways are not used, trim the sign support brackets flush with the bottoms
of the signs.

Assume ownership of removed existing overhead sign supports and other removed materials.
Item 656: Foundations for Traffic Control Devices

Excavating and disposing of surplus materials for lighting standard foundations are subsidiary to
the roadway illumination assembly foundation. Dispose of surplus excavated material. Use
rigid metal conduit (RMC) for stub-outs in foundation and concrete structures. These stub-outs
are subsidiary to the drilled shaft foundations.

Using ready mix concrete for sign foundations is optional.
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Item 662: Work Zone Pavement Markings

At the end of each day’s work, mark roadways that remain open to traffic during construction
operations with standard pavement markings, in accordance with the latest “Texas Manual on
Uniform Traffic Control Devices.”

Using raised markers for removable work zone pavement markings on final concrete surfaces is
optional.

Do not use raised pavement markers as optional work zone pavement markings on final asphalt
surfaces.

For transition lane lines and detour lane lines, use raised pavement markers as shown for solid
lines on the latest Barricade and Construction standard sheet for “Work Zone Pavement Marking
Details.”

Item 662: Work Zone Pavement Markings
Item 668: Prefabricated Pavement Markings
Item 6473: Multipolymer Pavement Markings (MPM)

Use Type III glass beads for thermoplastic and multipolymer pavement markings.

Use a 0.100 in. (100 mil) thickness for thermoplastic pavement markings, measured to the top of
the thermoplastic, not including the exposed glass beads.

Use a 0.022 in. (22 mil) thickness for multipolymer pavement markings, measured to the top of
the multipolymer, not including the exposed glass beads.

For roadways with asphalt surfaces to be striped with work zone or permanent thermoplastic
markings, the Contractor has the option to apply paint and beads markings for a maximum 30-
day period until placing the thermoplastic markings, or until starting the succeeding phase of
work on the striped area. Maintain the paint and beads markings, at no expense to the
Department, until placing the thermoplastic markings or starting the succeeding phase of work
on the striped area. The work zone markings, whether paint and beads or thermoplastic, are paid
under the Item, “Work Zone Pavement Markings” and the markings are paid for only once for
the given phase of construction.

If using paint and bead markings as described above, purchase the traffic paint from the open
market.

If the Type II markings become dirty and require cleaning by washing, brushing, compressed air,
or other approved methods before applying the Type I thermoplastic markings, this additional
cleaning is subsidiary to the Item, “Reflectorized Pavement Markings.”

Establish the alignment and layout for work zone striping and permanent striping.

Stripe roadways before opening them to traffic.
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Place pavement markings under these items in accordance with details shown on the plans, the
latest “Texas Manual on Uniform Traffic Control Devices,” or as directed.

When design details are not shown on the plans, provide pavement markings for arrows, words,
and symbols conforming to the latest “Standard Highway Sign Designs for Texas” manual.

Place the pedestrian crosswalk pavement markings only after the pedestrian signals and push
buttons are installed and operating.

Item 672: Raised Pavement Markers

If other operations are complete on the project and if the curing time period is not yet elapsed,
the contract time will be suspended until the curing is done.

Before placing the raised pavement markers on concrete pavement, blast clean the surface using
an abrasive-blasting medium. This work is subsidiary to the Item, “Raised Pavement Markers.”

Provide epoxy adhesive that is machine-mixed or nozzle-mixed and dispensed. Equip the
machine or nozzle with a mechanism to ensure positive mix measurement control.

Item 677: Eliminating Existing Pavement Markings and Markers

Remove existing pavement markings on concrete or asphalt surfaces by flail milling or as
directed.

Item 678: Pavement Surface Preparation for Markings

Do not blast clean asphalt concrete pavement. Clean asphalt concrete pavement as required
under the applicable specifications or as directed.

On new concrete pavement or on existing concrete pavement when placing a new stripe on a new
location, remove the curing compounds and contamination from the pavement surface by flail
milling or as directed. In addition, air-blast the surface with compressed air just before placing
the new stripe.

On existing concrete pavement when placing a new stripe on an existing location, after removing
the existing stripe under the Item, “Eliminating Existing Pavement Markings and Markers,” air-
blast the surface with compressed air just before placing the new stripe.

Perform air blasting with a compressor that is capable of generating air at a minimum of 100 psi
using 5/16 in. or larger hosing for the air blast (equipment should have sufficient capacity to
remove contaminants but not damage the pavement surface). Do not clean concrete pavement by
grinding.

Item 680: Installation of Highway Traffic Signals

Clearly mark or highlight on the shop drawings the items being furnished for this project.
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Furnish labor, tools, equipment, and materials as shown on the plans and specifications for a
complete and operating signal installation.

Furnish the type of controller cabinet specified on the plans. Refer to the table shown in the
Departmental Material Specifications (DMS-11170, Fully Actuated, Solid-State Traffic Signal
Controller Assembly), Section 11170.6.K, Type 4 cabinet, page 25 of 39, regarding the size of
the cabinet, back panel configuration, and the size of the load bay. Use the following website to
view this specification: http://www.txdot.gov/business/resources/dms.html

Complete traffic signal construction work, including correcting discrepancies shown on the
Department inspector’s “Traffic Signal Installation Inspection Report” before the beginning of
the test period.

Provide a full-time qualified traffic signal technician responsible for installing, maintaining, or
replacing traffic signal devices.

Staking in the field is subject to approval.
Make adjustments in project construction, if needed, due to conflicts with underground utilities.

Do not aim the luminaire arms mounted on traffic signal poles into the intersection. Aim each
arm perpendicular to the centerline of the roadway it is intended to cover, to develop the proper
illumination pattern for the intersection.

Allow the electrical work to be inspected by the City. Complying with the provisions and
requirements of the City electrical ordinance is not required. Such inspection does not make the
City a party to this contract.

Provide continuous conductors without splices from signal controller to signal heads. Route the
conductors for luminaires to the service enclosure. Splices or attachments to the terminal block
in the access compartment of the mast arm pole are not permitted except for the luminaire cable.

Abrasions to the conductor insulation caused while pulling cable for the traffic signal system are
cause for immediate rejection. Remove and replace the entire damaged cable at no expense to
the Department.

When pulling cables or conductors through conduit, do not exceed the manufacturer’s
recommended pulling tensions. Lubricate the cables or conductors with a lubricant as
recommended by the cable manufacturer.

Bond the controller housing, signal poles, conduit, and spans to a minimum No. 6 AWG stranded
copper conductor. An equipment grounding conductor is required in every conduit to form a
continuous grounding system. Effectively connect the grounding system to ground rods or
concrete encased grounding electrodes as indicated in the plans.

Wrap signal heads with dark plastic or suitable material to conceal the signal faces from the time
of installation until placing into operation. Do not use burlap.
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Furnish signal heads from the same manufacturer.

Use High Specific Intensity grade sheeting for signs mounted under or adjacent to the signal
heads.

For a steel mast arm or steel strain pole assembly, hold the anchor bolts and conduits rigidly in
place with a welded steel template.

Leave a minimum of one full diameter thread exposed on each anchor bolt securing a signal
pole.

Set the anchor bolts for steel strain poles so that two are in compression and two are in tension.

Furnish and attach compression type connectors. Install the connectors with a compression
mechanical release hand-crimping tool to each individual conductor before making connections
to the terminal strips.

Furnish solid conductors for traffic signal cable.
The Contractor may use ready mix concrete.

Apply membrane curing on concrete work in accordance with Section 420.4.J.3, “Membrane
Curing.”

The standard 4.5-in. galvanized pipe type poles, except the breakaway type, are subject only to
the Engineer’s inspection for their acceptance. Mill test reports or documentation will not be
required.

Item 682: Vehicle and Pedestrian Signal Heads

Install two set screws on vehicle signal head mounting hardware fittings.

Furnish black housings for vehicle and pedestrian signals. Ensure the door and visor match the
mast arm and pedestrian pole color. Furnish black vehicle signal head back plates.

Item 686: Traffic Signal Pole Assemblies (Steel)

For a steel mast arm or steel strain pole assembly, hold the anchor bolts and conduits rigidly in
place with a welded steel template.

Leave a minimum of one full diameter thread exposed on each anchor bolt securing a signal
pole.

Use a Texas Cone Penetrometer reading of 10. The drilled shaft length is from the surface
elevation to the bottom of the drilled shaft. Provide an additional length of the pole foundation
from the surface level to the roadway level, if required for unusual locations. Provide the drilled
shaft depth regardless of the length of the pole foundation. The pole foundation depth from the
surface level to the roadway level is a maximum of 4 ft., or as approved.
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Locate mast arm pole assemblies a minimum of 4 ft. from the roadway curb or pavement edge.

After the traffic signal pole assembly is plumb and the nuts are tight, tack-weld each anchor bolt
nut in two places to its washer. Tack-weld each washer to the base plate in two places. Do not
weld components to the bolt. Perform tack-welding in accordance with the Item, “Steel
Structures.” After tack-welding, repair galvanizing damage on bolts, nuts, and washers in
accordance with Section 445.3.D, “Repairs.”

The Department may test the anchor bolts using ultrasonic methods for traffic signal poles after
they are installed. Replace faulty anchor bolts as directed. Do not weld the anchor bolts.

Item 687: Pedestal Pole Assemblies

Furnish and install screw-in anchor foundations in accordance with Special Specification Item,
“Screw-In Anchor Type Foundations.” The work performed and materials furnished in
accordance with this Item are subsidiary to the Item, “Pedestal Pole Assemblies.”

Item 730: Roadside Mowing

Item 734: Litter Removal

Item 735: Debris Removal

Item 738: Cleaning and Sweeping Highways

Mow areas of existing vegetation, collect and dispose of litter, and sweep the roadway within the
project limits according to the following chart for the duration of the project or as directed. This
work is paid for under their respective bid items.

Roadside Mowing | Litter Removal | Debris Removal | Cleaning and Sweeping Highways
8 cycles 15 cycles 15 cycles 20 cycles

Item 1122: Temporary Erosion, Sedimentation and Environmental Controls

A Storm Water Pollution Prevention Plan (SW3P) is required. Since the disturbed area is more
than 5 acres, a “Notice of Intent” (NOI) is also required.

Use appropriate measures to prevent, minimize, and control the spill of hazardous materials in
the construction staging area. Remove and dispose of materials in compliance with State and
Federal laws.

Before starting construction, review with the Engineer the SW3P used for temporary erosion
control as outlined on the plans. Before construction, place the temporary erosion and
sedimentation control features as shown on the SW3P.

Schedule the seeding or sodding work as soon as possible. The project schedule provides for a
vegetation management plan.

After completing earthwork operations, restore and reseed the disturbed areas in accordance with
the Department’s specifications for permanent or temporary erosion control.
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Implement temporary and permanent erosion control measures to comply with the National
Pollution Discharge Elimination System (NPDES) general permit under the Clean Water Act.

Before starting grading operations and during the project duration, place the temporary or
permanent erosion control measures to prevent sediment from leaving the right of way.

Item 3061: Fast Track Concrete Pavement

Complete the entire Fast Track Concrete construction process, from the time the Fast Track
Work Area is closed to traffic, to the time the Fast Track Work Area is opened to traffic. The
Fast Track operation includes, but is not limited to, traffic control, existing pavement and
subgrade removal, preparation of subgrade, placement of steel, placement of Fast Track concrete
pavement, cure time, striping, etc. Perform work in the Fast Track Work Area in an expeditious
manner, within the allowable time period for any area shown below:

Fast Track Work Area Allowable Duration

1. TH 45 SB Frtg Rd Sta 100+00.00 to Sta 103+16.43: 1 weekend maximum
2. IH 45 SB Frtg Rd Sta 144+59.82 to Sta 147+16.37: 1 weekend maximum
3. Woodridge Dr Sta 12+08.62 to Sta 15+85.74: 2 weekends maximum

Failure to perform any Fast Track Work Area construction within the above time frames will be
cause for the Engineer to require the Contractor to shut down all other construction operations to
ensure all resources are directed toward the completion of the Fast Track operation. This
shutdown will remain in force until the Fast Track operation is complete. Such a shutdown will
not warrant additional time, time suspension, or any additional costs to the Department.

Item 5893: Sanitary Sewer
Provide a record of the locations of stacks, stubs, etc. to the owner of the sanitary sewer facility.

Maintain a 12-in. minimum vertical clearance at crossings between the sanitary sewers and
culverts, unless otherwise noted.

Item 5969: Water Mains

Construct water mains with Class A concrete in accordance with the Item, “Hydraulic Cement
Concrete.” This work is subsidiary to this bid Item.

Assume ownership of removed fire hydrants, valves, and boxes.

Cutting and plugging tees, if called for on the plans, are subsidiary to the Item, “Remove
Existing Fire Hydrant.”

Install only new fire hydrants, valves, and boxes conforming to the requirements of this
specification. Install fire hydrants, valves, and boxes in accordance with the requirements of
Section 3.13 of this specification.

General Notes Sheet MM



County: Harris Sheet

Highway: IH 45, IH 610 Control: 0500-03-573

For projects involving City of Houston waterlines, use a shockwave-based pipe location system
manufactured by Radiodetection Corporation, or equal, for non-metallic pipe detection in
accordance with this specification.

Provide valves that open in a clockwise direction only.

Item 6008: Shifting or Removing Existing Overhead Signs
Assume ownership of the removed sign panels.

Item 6266: Video Imaging Vehicle Detection System

Furnish the cable to operate the Video Imaging Vehicle Detection System (VIVDS) in
accordance with the manufacturer’s recommendations or purchase it from the same manufacturer
as the VIVDS equipment.

Supply VIVDS equipment that can process up to a maximum of 6 camera inputs per intersection.
Additional equipment to accommodate up to 6 camera inputs is subsidiary to the various bid
items. No extra compensation will be allowed for additional equipment needed to make the
VIVDS equipment fully operational under this Item.

Supply a laptop computer and a video monitor as described in this Special Specification Item.
Detector zone video taping for this project will not be required.

Supply 2 video channel VIVDS processor cards equipped with a NEMA TS1 detector interface
and a 332 cabinet detector interface for a minimum of 4 detector outputs that are compatible with
the City of Houston COH 2070 traffic signal controller.

Special Specification 6266 Video Imaging Vehicle Detection System Requirements

Specification Not State
Items Description Required | Required | Supplied
1 VIVDS Configuration X
Cameras, Connectors and Mounting Hardware X
VIVDS Processor Unit X
Field Setup Computer (1 Required) (Laptop) X
Field Setup Video Monitor (1 EA. Controller) X
Field Communications Link X
3 Functional Capabilities
System Software X
4 Vehicle Detection
Detection Zone Video Taping X
5 VIVDS Processor Unit
Provide both TS1 and TS2 Interfaces X
12 Volt/5 Amp Power Supply X
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Camera Assembly

Camera Interface Panel

Field Communications Link

Lightning and Transient Surge Suppression Devices

Temporary Use and Retesting

10

Operation from Central Control

Telephone Interconnect

ISDN Interconnect

P | | A

11

Installation and Training

Other items not specifically listed in this table are required. When shown in the plans, remove
and deliver temporary VIVDS equipment to the Department’s Signal Shop, 6810 Old Katy Rd.,
Houston, Texas, or as directed.

Item 8835: Accessible Pedestrian Signal Units

At intersections where a minimum of 10 ft. spacing between adjacent accessible pedestrian
signal units is not possible, provide each accessible pedestrian pushbutton with the following
features: a pushbutton locator tone, a tactile arrow, a speech walk message for the walking

person indication and a speech pushbutton information message.

Provide pedestrian push buttons a minimum of 2 in. diameter in the smallest dimension.

Install a rubber grommet or bushing between the push button assembly and the signal pole to
protect the conductors.
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Basis of Estimate

Item Description Limit and Rate Unit
260 |Lime Treatment (Road-Mixed) SY
For materials used as subgrade *
e Lime(HYD, COM, or QK)(SLRY) or |6 % by weight based on TON
QK(DRY) 100 Lb. / Cu. Ft. subgrade
292 | Asphalt Treatment (Plant-Mixed) 110 Lb./ Sq. Yd.-In. TON
e Asphalt 5 % by weight
° Aggregate 95 % by Weight
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CONTROL :  0500- 03- 573
PRQJECT : | M 0451(346)
H GHWAY : | H 45
COUNTY HARRI S

TEXAS DEPARTMENT OF TRANSPORTATI ON

GOVERNI NG SPECI FI CATI ONS AND SPECI AL PROVI SI ONS

ALL SPECI FI CATI ONS AND SPECI AL PROVI SI ONS APPLI CABLE TO THI S PRQIECT

ARE | DENTI FI ED AS FOLLOWS:

STANDARD

ITEMS 1
| TEM 100
| TEM 104
| TEM 105
| TEM 110
| TEM 132
| TEM 162
| TEM 164
| TEM 166
| TEM 168
| TEM 260

| TEM 276
| TEM 292
| TEM 360
| TEM 361
| TEM 368
| TEM 400
| TEM 402
| TEM 403
| TEM 416
| TEM 420

| TEM 422
| TEM 423

SPECI FI CATI ONS:

ADOPTED BY THE TEXAS DEPARTMENT OF
TRANSPORTATI ON JUNE 1, 2004.

STANDARD SPECI FI CATI ONS ARE | NCORPCORATED
I NTO THE CONTRACT BY REFERENCE.

TO 9 INCL., GENERAL REQUI REMENTS AND COVENANTS
PREPAR NG Rl GHT OF WAY (103)

REMOVI NG CONCRETE

REMOVI NG STABI LI ZED BASE AND ASPHALT PAVEMENT
EXCAVATI ON ( 132)

EMBANKVENT ( 100) (204) ( 210) ( 216) ( 400)

SODDI NG FOR EROSI ON CONTROL ( 166) (168)

SEEDI NG FOR EROSI ON CONTROL (162) (166) (168)

FERTI LI ZER

VEGETATI VE WATERI NG

LI ME TREATMENT ( ROAD-M XED) (105) (132) (204) (210) ( 300)
(310) (520)

CEMENT TREATMENT ( PLANT- M XED) (204) (210) (216) (247) (300)
(310) (520)

ASPHALT TREATMENT ( PLANT- M XED) (300) (301) (320) (520) (585)
CONCRETE PAVEMENT (300) (420) (421) (438) (440) (529) (585)
FULL- DEPTH REPAI R OF CONCRETE PAVEMENT (300) (340) ( 360)
(421) (438) (440)

CONCRETE PAVEMENT TERM NALS (247) (260) (276) (292) ( 300)
(360) (400) (420) (421) (438) (440)

EXCAVATI ON AND BACKFI LL FOR STRUCTURES (132) (401) ( 420)
(421)

TRENCH EXCAVATI ON PROTECTI ON

TEMPORARY SPECI AL SHORI NG ( 423)

DRI LLED SHAFT FOUNDATI ONS (420) ( 421) ( 440) ( 448)

CONCRETE STRUCTURES (400) (404) (421) (426) (427) (438) (440)
(441) (448)

REI NFORCED CONCRETE SLAB (420) (421) (424) (426) ( 430) ( 440)
RETAI NI NG WALLS (110) ( 132) (400) (420) (421) ( 424) ( 440) ( 445)
(458) (556)




| TEM 425

| TEM 430
| TEM 432
| TEM 434
| TEM 439
| TEM 442
| TEM 450

| TEM 452
| TEM 454
| TEM 464
| TEM 465
| TEM 471
| TEM 479
| TEM 481
| TEM 483
| TEM 496
| TEM 500
| TEM 502
| TEM 508
| TEM 512

| TEM 529

| TEM 530

| TEM 531
| TEM 540

| TEM 542
| TEM 544
| TEM 545
| TEM 550
| TEM 610

| TEM 618
| TEM 620
| TEM 624
| TEM 628
| TEM 636
| TEM 644

| TEM 650

| TEM 658
| TEM 662
| TEM 666
| TEM 668
| TEM 672
| TEM 677

| TEM 678
| TEM 680

PRECAST PRESTRESSED CONCRETE STRUCTURAL MEMBERS ( 420)
(421) (424) (426) (427) (434) (440) (442)

EXTENDI NG CONCRETE STRUCTURES ( 420) (421) ( 440) ( 448)

RI PRAP (247) (420) (421) (427) (431) ( 440)

ELASTOMVERI C BRI DGE BEARI NGS (420) ( 441)

CONCRETE BRI DGE DECK OVERLAYS (420) (421) (428) (440) (483)
METAL FOR STRUCTURES (441) (445) (446) (447) (448) (449)
RAI LI NG (420) (421) (424) (440) (441) (442) (445) (446) (448)
(540)

REMOVI NG RAI LI NG ( 420)

BRI DGE EXPANSI ON JOI NTS (429) (442)

REI NFORCED CONCRETE Pl PE (400) ( 476)

MANHOLES AND | NLETS (400) (420) (421) (440) (471)

FRAMES, GRATES, RINGS, AND COVERS (441) (445) (448)
ADJUSTI NG MANHOLES AND | NLETS (400) (421) (465)

PVC PI PE FOR DRAI NS (400)

SCARI FYI NG CONCRETE BRI DGE SLAB

REMOVI NG STRUCTURES ( 430)

MOBI LI ZATI ON

BARRI CADES, S| GNS, AND TRAFFI C HANDLI NG ( 6834)
CONSTRUCTI NG DETOURS

PORTABLE CONCRETE TRAFFI C BARRI ER (420) (421) ( 424) ( 440)
(442)

CONCRETE CURB, GUTTER, AND COMBI NED CURB AND GUTTER (360)
(420) (421) (440)

| NTERSECTI ONS, DRI VEWAYS, AND TURNOUTS (247) (260) ( 263)
(275) (276) (292) (316) (330) (334) (340) (360) (421) ( 440)

SI DEWALKS (104) ( 360) (420) (421) (440) (530)

METAL BEAM GUARD FENCE (421) (441) (445) (492) (529) (542)
(544)

REMOVI NG METAL BEAM GUARD FENCE

GUARDRAI L END TREATMENTS

CRASH CUSHI ON ATTENUATORS (421)

CHAI N LI NK FENCE (421) (445)

ROADVWAY | LLUM NATI ON ASSEMBLI ES (421) (441) (442) (445) (446)
(449) (616) (620)

CONDUI T (400) ( 445) (476) (622)

ELECTRI CAL CONDUCTORS

GROUND BOXES (420) (421) (432) (440) (618) (620)

ELECTRI CAL SERVI CES (441) (445) (449) (618) (620) (627) (656)
ALUM NUM SI GNS ( 643)

SMALL ROADSI DE SI GN SUPPORTS AND ASSEMBLI ES (421) (440)
(441) (442) (445) (634) (636) (643) ( 656)

OVERHEAD S| GN SUPPORTS (416) ( 420) (421) (441) (442) (445)
(449) (618)

DELI NEATOR AND OBJECT MARKER ASSEMBLI ES (445)

WORK ZONE PAVEMENT MARKI NGS ( 666) (668) (672) (677)
REFLECTORI ZED PAVEMENT MARKI NGS (316) (318) (662) (677) (678)
PREFABRI CATED PAVEMENT MARKI NGS

RAI SED PAVEMENT MARKERS (677) (678)

ELI M NATI NG EXI STI NG PAVEMENT MARKI NGS AND MARKERS ( 300)
(302) (316)

PAVEMENT SURFACE PREPARATI ON FOR MARKI NGS (677)

| NSTALLATI ON OF HI GHWAY TRAFFI C SI GNALS (610) (625) (627)




(634) (636) (656)

VEHI CLE AND PEDESTRI AN S| GNAL HEADS

TRAFFI C SI GNAL CABLES

TRAFFI C SI GNAL POLE ASSEMBLI ES (STEEL) (416) (421)(441)
(442) (445) (449)

PEDESTAL POLE ASSEMBLI ES (445) (449) (656) (4003)
PEDESTRI AN DETECTORS AND VEH CLE LOOP DETECTORS (618)
(624) (682) (684)

ROADSI DE MOW NG

LI TTER REMOVAL

DEBRI S REMOVAL

| TEM 682
| TEM 684
| TEM 686

| TEM 687
| TEM 688

| TEM 730
| TEM 734
| TEM 735

| TEM 738
| TEM 752

SPECI AL PROVI S| ONS:

CLEANI NG AND SVEEEPI NG HI GHWAYS
TREE AND BRUSH REMOVAL

SPECI AL PROVI SIONS W LL GOVERN AND TAKE
PRECEDENCE OVER THE SPECI FI CATI ONS ENUMERATED
HEREON WHEREVER | N CONFLI CT THEREW TH.

REQUI RED CONTRACT PROVI SI ONS, FEDERAL-AI D CONSTRUCTI ON CONTRACTS

(FORM FHWA 1273, MAY, 2012)

WAGE RATES

SPECI AL PROVI SI ON " NOTI CE TO ALL BI DDERS" (000- - - 003)

SPECI AL PROVI SI ON " NOTI CE OF REQUI REVMENT FOR AFFI RVATI VE ACTI ON TO
ENSURE EQUAL EMPLOYMENT OPPORTUNI TY" (000- - - 004)

SPECI AL PROVI SI ON " STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNI TY
CONSTRUCTI ON CONTRACT SPECI FI CATI ONS" ( 000- - - 006)

SPECI AL PROVI SI ON " CERTI FI CATI ON OF NONDI SCRI M NATI ON | N EMPLOYMENT"
(000- - - 009)

SPECI AL PROVI SI ON " DEPARTMENT DI VI SI ON MAI LI NG AND PHYSI CAL ADDRESS"
(000- - - 011)

SPECI AL PROVI SI ON " NOTI CE OF CHANGES TO U.S. DEPARTMENT OF LABOR

REQUI RED PAYROLL | NFORVATI ON' (000- - 1483)
SPECI AL PROVI SI ON " DI SADVANTAGED BUSI NESS ENTERPRI SE | N FEDERAL Al D
CONTRACTS" ( 000- - 1966)

SPECI AL PROVI SI ON " PARTNERI NG' ( 000- - 2329)

SPECI AL PROVI SI ON " SCHEDULE OF LI QUI DATED DAMAGES" (000- - 2332)

SPECI AL PROVI SI ON " NONDI SCRI M NATI ON'  ( 000- - 2607)

SPECI AL PROVI SI ON " | MPORTANT NOTI CE TO CONTRACTORS' (000- - 2638)

SPECI AL PROVI SI ON " | MPORTANT NOTI CE TO CONTRACTORS' (000- - 2839)

SPECI AL PROVI SI ON " | MPORTANT NOTI CE TO CONTRACTORS' (000- - 2878)

SPECI AL PROVI SION TO | TEM 1 (001---015)

SPECI AL PROVI SION TO | TEM 2 (002---017)

SPECI AL PROVISION TO | TEM 3 (003---033)

SPECI AL PROVI SION TO | TEM 4 (004---017)

SPECI AL PROVI SION TO | TEM 5 (005---004)

SPECI AL PROVI SI ONS TO | TEM 6 (006---030)(006---047)

SPECI AL PROVI SION  TO | TEM 7 (007---918)

SPECI AL PROVI SI ONS TO | TEM 8 (008---013)(008---119)(008---143)

SPECI AL PROVI SI ONS TO | TEM 9 (009- --009) (009- - - 015)

SPECIAL PROVISION TO ITEM 100 (100---002)

SPECIAL PROVISION TO ITEM 132 (132---005)

SPECIAL PROVISION TO ITEM 161 (161---006)
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(164- - - 002)

(166- - - 001)
(247---033)
(260- - - 003)
(300- - - 039)
(302- - - 010)
(316- - - 016)
(330---001)
(340- - - 003)
(360- - - 003)
(361---001)
(368---001)
(400- - - 004)
(416- - - 001)
(420- - - 002)
(421- - - 035)
(424- - - 003)
(425- --001)
(429- - - 008)
(431---001)
(434- - -003)
(440- - - 006)
(441- - - 008)
(442---016)
(447---002)
(448- - - 002)
(450- - - 001)
(454- - - 003)
(464- - - 006)
(465- - - 001)
(476- - - 003)
(492- - -001)
(500- - - 011)
(502- - - 033)
(512- - - 002)
(530- - - 006)
(531- - - 006)
(540- - - 031)
(544- - - 001)
(610- - - 015)
(620- - - 001)
(624---014)
(628- --003)
(636- - - 014)
(643---001)
(658- - - 006)
(666- - - 014)
(672- - -034)
(682- - - 003)
(687- - - 005)
(730- - - 009)
(734- - - 002)
(735---001)
(738---001)




SPECIAL PROVISION TO ITEM 752 (752---001)

SPECI AL PROVI SION  TO SPECI AL SPECI FI CATION | TEM 1122 (1122--001)

SPECI AL PROVI SION TO SPECI AL SPECI FI CATION | TEM 6473 (6473--001)

SPECI AL PROVI SION  TO SPECI AL SPECI FI CATION | TEM 6834 (6834--002)

SPECI AL SPECI FI CATI ONS:

| TEM 1122 TEMPORARY EROSI ON, SEDI MENTATI ON, AND ENVI RONMENTAL
CONTROLS (161) (432) (556)

| TEM 3061 FAST TRACK CONCRETE PAVEMENT (110)(132)(150)(421)(585)

| TEM 4003 SCREW | N TYPE ANCHOR FOUNDATI ONS

| TEM 4116 SO L NAI L ANCHORS

| TEM 5050 PORTABLE CONCRETE TRAFFI C BARRI ER CONNECTI ON HARDWARE
(442)

| TEM 5893 SANI TARY SEVERS (100) (400) (402) (403) (420) (421) (440) ( 464)
(465) (471) (476) (479)

| TEM 5969 WATER MAI NS (100) ( 400) (402) (403) ( 421) (440) (471) (476)

| TEM 6007 REMOVI NG TRAFFI C SI GNALS

| TEM 6008 SHI FTI NG OR REMOVI NG EXI STI NG OVERHEAD SI GNS ( 634) ( 636)
(652) (654)

| TEM 6473 MULTI POLYMER PAVEMENT MARKI NG S (MPM) (677)(678) (8094)

| TEM 6834 PORTABLE CHANGEABLE MESSAGE SI GN

| TEM 8094 MOBI LE RETROREFLECTI VI TY DATA COLLECTI ON FOR PAVEMENT
MARKI NGS

| TEM 8260 LED COUNTDOWN PEDESTRI AN SI GNAL MODULE

| TEM 8835 ACCESSI BLE PEDESTRI AN SI GNAL UNI TS (618) (624) (682) (684)

(688)

THE ABOVE- LI STED SPECI FI CATI ON | TEMS ARE THOSE UNDER WHI CH
PAYMENT IS TO BE MADE. THESE, TOGETHER W TH SUCH OTHER
PERTI NENT | TEMS, | F ANY, AS MAY BE REFERRED TO | N THE ABOVE-
LI STED SPECI FI CATI ON | TEMS, AND | NCLUDI NG THE SPECI AL

PROVI SI ONS LI STED ABOVE, CONSTI TUTE THE COWPLETE SPECI FI -
CATI ONS FOR THI' S PROJECT.




2004 Specifications CSJ 0500-03-573

SPECIAL PROVISION

000--2878
Important Notice to Contractors

As of January 31, 2014, utilities and right of way within the project limits have not been cleared.
The Department anticipates clearance by the dates listed below. Unless otherwise stated,
clearance of these obstructions will be performed by their owners. Estimated clearance dates are
not anticipated to interfere with the Contractor’s operations. In the event the clearance dates are
not met, requests for additional compensation or time will be made in accordance with the
standard specifications.

The Contractor is invited to review the mapped information of obstructions on file with the

Engineer.

UTILITY
- . . Estimated Effect on
Utility Owner Approximate Location Clearance Date Construction

IH 45 SBFR

City of Houston Water line 101+00 - 104+50 A None if adjusted By
date shown

City of Houston Water line 125+80 - 131+00 A None if adjusted By
date shown

Centerpoint Elec Power Pole 108+80 B None if adjusted By
date shown

Centerpoint Elec Power Pole 124+80 B None if adjusted By
date shown

Centerpoint Gas Gas Line 102+00 - 111+20 B None if adjusted By
date shown

IH 45 SWDC

City of Houston Water line 120+20 A None if adjusted By
date shown

City of Houston Water line 125+50 A None if adjusted By
date shown

City of Houston Water line 126+30 — 131+50 A None if adjusted By
date shown

City of Houston Water line 137+26 A None if adjusted By
date shown

Woodridge

City of Houston Water line 13+00 — 16+00 A None if adjusted By
date shown

AT&T Phone line 13+00 — 16+00 B None if adjusted By
date shown

Centerpoint Gas Gas Line 12+50 — 16+00 B None if adjusted By
date shown

A. To be adjusted within the contract by Contractor
1-2 000--2878
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B. To be adjusted within 90 contractor working days after the ROW is staked and cleared, the

conflicts staked and the company is notified in writing by the Contractor.

RIGHT-OF-WAY ACQUISITION

Parcel Number Owner Estimated Affect on
Acquisition Date Construction
1 Mt Group Real Estate, L.P. 412015 None if Acquired
by date shown
2 Houston Auto Auction Prop.L.P. 412015 None if Acquired
by date shown
None if Acquired
3 HD development Prop. L.P. 412015 by date shown
4 Woodridge drive No. 2 LTD 412015 None if Acquired
by date shown
5 Navigation Bank 412015 None if Acquired
by date shown
Carl A. Detering Trust None if Acquired
6 Herman E. Detering Il and 412015 by date shown
The Deborah Inez Detering Trust
. None if Acquired
7 Gulfgate Redevelopment Authority 4 /2015 by date shown
None if Acquired
8 Bullseye Gulfgate L.P. 4 /2015 by date shown
9 TBD 472015 None if Acquired
by date shown
ENCROACHMENT
Description Location Estimated Clearance
Date
NONE
RELOCATION
Estimated
Parcel Number Owner/Occupant Completion Date
NONE
2.2 000--2878
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2004 Specifications

SPECIAL PROVISION
687---005
Pedestal Pole Assemblies

For this project, Item 687, “Pedestal Pole Assemblies,” of the Standard Specifications, is
hereby amended with respect to the clauses cited below, and no other clauses or
requirements of this Item are waived or changed hereby.

Avrticle 687.2. Materials is supplemented by the following:

C. Pedestrian Push Button Pole Assembly. Provide diameter as shown in the plans,
schedule 40 steel pipe or tubing, aluminum pipe (alloy 6061-T6), or rigid metal
conduit. Do not use aluminum conduit. Galvanize pedestrian push button post in
accordance with Item 445, “Galvanizing,” unless otherwise shown on the plans.

Article 687.3 Construction, Sections B. Installation and C. Painted Finish. are voided
and replaced by the following:

B. Installation. Install pedestal pole assemblies and pedestrian push button pole
assemblies as shown on the plans or as directed. Pedestal pole assemblies include
foundation, pole shaft, base, anchor bolts, anchor bolt nuts, anchor bolt template,
shims, and miscellaneous components. Watertight breakaway electrical disconnects
are required for pedestal pole assemblies used in conjunction with vehicle and
pedestrian heads and components. Pedestrian push button post assemblies include
foundation, post, and post cap.

Use established industry and utility safety practices to erect assemblies near
overhead or underground utilities. Consult with the appropriate utility company prior
to beginning such work.

Repair damaged galvanizing in accordance with Section 445.3.D, “Repairs.”

C. Painted Finish. When required, paint pedestal pole and pedestrian push button post
assemblies in accordance with details shown on the plans.

Article 687.4 Measurement is voided and replaced by the following:

687.4 Measurement. This Item will be measured by each pedestal pole assembly or
each pedestrian pushbutton post assembly.”

Article 687.5 Payment is voided and replaced by the following:

687.5. Payment. The work performed and materials furnished in accordance with this
Item and measured as provided under “Measurement” will be paid for at the unit price
bid for “Pedestal Pole Assembly” or by the unit bid price for “Pedestrian Push Button
Post Assembly.”

1-2 687---005
12-13



This price is full compensation for furnishing and installing the shaft; base, shims, anchor
bolts, and foundation; and materials, equipment, labor, tools, and incidentals.

New signal heads will be paid for under Item 682, “Vehicle and Pedestrian Signal
Heads.”

2-2 687---005
12-13
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